Technico Construction Services, Inc.
GENERAL CONTRACTORS. CONSTRUCTION MANAGERS
25-39 BORDEN AVENUE, LONG ISLAND CITY, N.Y. 11101
TEL. (718) 937-3800 FAX (718) 937-3838

SUBCONTRACT AGREEMENT- NYC SCA Contract # C000080829 – IS82(K) at 6303 14th Avenue, Brooklyn, NY, 11219 – New 4-Story Intermediate School.

This subcontract (hereinafter "Subcontract" or "Agreement") made this 21st day of ~~December 2024~~ March 2025 by and between **Technico Construction Services, Inc.** the General Contractor (hereinafter "General Contractor") and **ELLI NY Design Corp , 50-01 Metropolitan Ave, Ridgewood ,NY ,11385 .**(thereinafter "Subcontractor").

WITNESSETH:

Whereas **Technico Construction Services, Inc.**, entered into an Agreement as General Contractor with the **New York City School Construction Authority** (hereinafter "Owner"), hereinafter called the PRINCIPAL CONTRACT, for **C000080829 – IS82(K) at 6303 14th Avenue, Brooklyn, NY, 11219** (hereinafter "Project") and which PRINCIPAL CONTRACT, for all purposes under this SUBCONTRACT, includes Plans and Specifications. All Principal Contract documents are collectively referred to as the PRINCIPAL CONTRACT and which construction to be completed under said PRINCIPAL CONTRACT is hereinafter called the "Construction".

NOTES:

- This Subcontract Agreement is contingent on the approval of the Subcontractor by the Owner.
- Email Signatures shall be deemed an original signature for all purposes.

And whereas the work (hereinafter "Work") covered by this SUBCONTRACT is part of the Construction provided for and required under said Principal Contract. Now therefore the Subcontractor, for the considerations set forth agrees to and with the General Contractor, shall and will furnish all labor, materials, tools, equipment, plant, appliances, temporary structures, permits, licenses and all other things necessary to complete in the most substantial and workmanlike manner, in exact accordance with the terms and conditions of the said Principal Contract and to the satisfaction and acceptance of the Owner and/or authorized agent of the Owner, all of the following work:

ARTICLE 1 SCOPE OF WORK

See attached Exhibit "B" for all contract documents and Exhibit "A" for scope of work.

Division 6
ALL OF THE ABOVE WORK SHALL BE PERFORMED FOR THE SUM OF
$435,000.00..... FOUR HUNDRED THIRTHY FIVE THOUSAND DOLLARS AND ZERO CENTS.
(Price is subject to additions and / or deletions of work.)

ARTICLE 2 PAYMENTS

A. The General Contractor shall pay to the Subcontractor the foregoing sum including the unit prices, if any, for all Work covered by this Agreement subject to the authorized additions and/or deletions hereinafter provided for. Each month, after the commencement of the Work hereunder, the Subcontractor shall make a written monthly request for payment to the General Contractor for the Work completed during the preceding month. Each request shall be filed at the end of each month and payment shall be made within

10 days after receipt of payment by General Contractor. Except the first payment which shall be paid no sooner than forty-five (45) days from the commencement of the Subcontractor's work. Subject to the approval of the General Contractor, the Owner, the Subcontractor shall be entitled to payment thereon in an amount equal to:

1. The total value of the Work accepted as performed or installed.

2. Less 5 percent (5%) retainage and less prior payments. The Subcontractor further agrees that no materials or equipment required by the Specifications will be purchased under a conditional sales contract, or with the use of any security agreement or other vendor's title or lien retention instrument.

3. The Subcontractor shall submit evidence satisfactory to the Owner and General Contractor, that no unpaid claims exist against it for labor, materials, services, supplies of other obligations incurred by the Subcontractor in the performance of the Work hereunder.

B. Final payment shall be payable to Subcontractor upon the expiration of thirty (30) days after the Work is fully completed, provided all the following have occurred:

1. All Work hereunder requiring inspection by municipal or other governmental authorities having jurisdiction has been inspected and approved by such authorities and by the rating or inspection organization, bureau, association or office having jurisdiction.

2. All Certificates of Beneficial Use or other approvals, with respect to all units of the project have been issued by state or local governmental authorities having jurisdiction.

3. All punch list work pertaining to the Subcontractor's Work, as identified by the Owner and the General Contractor, has been completed by the Subcontractor.

4. All deliverables, including as-built and record drawings, O&M manuals, training, attic stock, warranties, etc. have been received and approved by the Owner.

5. The Subcontractor shall have fulfilled all of its obligations hereunder including but not limited to all labor standards and prevailing wage requirements.

6. The Subcontractor shall furnish, as set forth in the PRINCIPAL CONTRACT, or at the request of the Owner, all affidavits, certificates and such other data as may be required by the Owner.

7. All payments received by the Subcontractor hereunder shall be held by him as Trust Funds, as same are more fully defined under the New York State Lien Law, for the payment of labor, materials, and services, and all other charges incurred in connection with the performance of the Subcontractor's Work, and shall not be applied for other purposes, until such obligations are satisfied.

8. The Subcontractor shall submit evidence satisfactory to the Owner and General Contractor, that no unpaid claims exist against it for labor, materials, services, supplies of other obligations incurred by the Subcontractor in the performance of the Work hereunder.

9. A General Release, in a form as prepared by the Owner or General Contractor, shall be executed and delivered by the Subcontractor before final payment is made.

10. The General Contractor has been paid in full by the Owner for work related to this agreement.

ARTICLE 3 PRINCIPAL CONTRACT REQUIREMENTS

This SUBCONTRACT is to be performed in all respects in accordance with and subject to the provisions and conditions of the PRINCIPAL CONTRACT as hereinabove defined to the full extent that every part thereof is applicable to the Work to be performed hereunder. All of the documents comprising the PRINCIPAL CONTRACT are on file in the General Contractor's office and the Subcontractor acknowledges by his signature to this subcontract that he has carefully examined them and understands them fully and completely and also the conditions at the site and the nature and location of the Work. Every part of said PRINCIPAL CONTRACT is made a part hereof as fully and completely as though the same were written out at length herein as same is applicable to the Work. The Subcontractor warrants to the Owner and the General Contractor that the work, when completed, will comply fully with all PRINCIPAL CONTRACT requirements and applicable building and safety codes, regulations, and construction requirements imposed or enforced by any governmental agencies in existence on the date of execution of this Agreement, without regard to any errors, omissions or deficiencies in the drawings and specifications.

ARTICLE 4 TIME IS OF THE ESSENCE

The Subcontractor expressly recognizes that time is of the essence as stated in the PRINCIPAL CONTRACT and Subcontractor agrees to perform the Work in accordance with the Schedule as set forth and therefore agrees to procure and prepare his materials and manufactured products so as to be ready to begin work in the field when directed by the General Contractor pursuant to the Schedule. The Subcontractor shall do everything in his power to perform his Work with sufficient forces and materials and in cooperation with other contractors and subcontractors to complete the Work in a skillful and expeditious manner. The Subcontractor shall finish the several parts and the whole of said Work at such times as will, in conjunction with the Work of other trades engaged thereon, insure the uninterrupted progress of the entire Work and shall complete the Work as rapidly as field conditions permit, but in no event shall any portion of the Work exceed the time for completion as specified (or extended thereunder) within the PRINCIPAL CONTRACT, or an early date if one has been set forth.

ARTICLE 5 PROGRESS SCHEDULE

The General Contractor has prepared and furnished a progress schedule to the Owner. The General Contractor at all times reserves the right to reasonably alter and modify such progress schedule in pursuance of its duties of determining and coordinating the progress of the Work. Except as otherwise provided, the Subcontractor expressly acknowledges that the Owner and/or the General Contractor shall not be liable for damages of any kind to the Subcontractor resulting from any modification or change in the said progress schedule or modifications or changes in the sequence or quantity of the Work hereunder. In the event the Work of the Subcontractor is delayed without its fault and for causes beyond its control, the Subcontractor agrees that it will, within seventy-two (72) hours of the occurrence or discovery of the delay, notify the General Contractor in writing, transmitted via United States Mail, Certified, of the nature and cause of such delay. Should the Subcontractor experience a delay, for any reason, and thereafter fail to provide the notification as set forth above, the General Contractor may consider such failure to provide notice as above, a waiver.

ARTICLE 6 PROSECUTION OF THE WORK

The Subcontractor shall not prosecute the Work with such employees or in such manner, or use such materials or manufactured products as will, in the opinion of the Owner or General Contractor, hinder, interfere with, molest or delay the prosecution of the Work of the General Contractor or any other contractors or subcontractors engaged on the Project.

A. Should the Subcontractor at any time refuse or neglect to supply sufficient properly skilled workmen or sufficient materials or the proper quality or quantity, or fail in any respect to prosecute the Work with

promptness and diligence or fail in the performance of any of the covenants on its part herein contained, or if it should make a general assignment for the benefit of creditors, or shall be adjudged a bankrupt, or if a receiver shall be appointed on account of insolvency, the General Contractor may, at his option:

1. If, in the reasonable opinion of the General Contractor, the Subcontractor is not proceeding with reasonable diligence to perform any part of its Work, due to its acts or omissions thereby impeding the progress of the construction, the General Contractor may direct the Subcontractor to perform such work as is necessary, during overtime or premium hours. The Subcontractor hereby agrees to perform said work as directed, during overtime and/or premium hours, without any additional charge or compensation, and at no change to the price of the contract work.

2. If, in the reasonable opinion of the General Contractor, the Subcontractor is not proceeding with reasonable diligence to perform any part of its Work, due to its acts or omissions thereby impeding the progress of the construction, the General Contractor may supplement the resources of the Subcontractor with his own, or with those of other subcontractors, and deduct the cost of such supplemental resources, including labor, material and equipment from the Subcontractor's price. The Subcontractor shall also be liable to the General Contractor and other subcontractors for any liquidated damages or cost impacts resulting from delays caused by Subcontractor's default (as provided in Para. A above).

3. The General Contractor may choose to terminate the Subcontract due to the default of the Subcontractor as provided in Para. A above. The General Contractor shall be required to furnish Subcontractor with written notice of the pending default. In the event within five (5) days of the Subcontractor's receipt of said notice, Subcontractor fails to cure the noted default or undertake significant measures to cure the default, the General Contractor can elect to terminate the Subcontract. Upon termination of the subcontract for the default of the Subcontractor, the General Contractor may elect to provide any labor, equipment and materials and to employ any other person or persons to finish the Work and to provide the materials, therefore. If the General Contractor elects to proceed under this paragraph A.3,

    i. The Subcontractor shall remain liable to the General Contractor for the difference between the unpaid balance of the amount to be paid under this SUBCONTRACT and the cost of completing the Work of the Subcontractor, including any and all damages incurred through the default of the Subcontractor.

    ii. The Subcontractor shall not be entitled to receive any further payment under this SUBCONTRACT until the said Work shall be fully completed and accepted, at which time, if the unpaid balance of the amount to be paid under this SUBCONTRACT shall exceed the expense incurred by the General Contractor in finishing the Work, such excess shall be paid by the General Contractor to the Subcontractor, but if such expense shall exceed such unpaid balance, the Subcontractor shall pay the difference to the General Contractor. Upon the termination of the employment of the Subcontractor for cause, the General Contractor shall have the right to take possession of all tools and equipment and all materials and appliances of every kind whatsoever manufactured or fabricated for said Construction, whether on the premises or otherwise, for which the Subcontractor shall receive credit.

ARTICLE 7 SHOP DRAWINGS

The Subcontractor shall prepare, at its own expense, shop drawings, schedules, reports, or any other data that may

be necessary in the opinion of the General Contractor, Owner for distribution among other contractors, subcontractors, the Owner or others, for the proper prosecution of the Work and shall furnish promptly, whenever requested by the General Contractor, Owner, sufficient copies of these data for distribution to others employed on the project. The Subcontractor shall exercise the utmost diligence to obtain all drawings, details and information necessary to fulfill the Work herein contemplated and if, at any time, drawings or information have not been furnished, the Subcontractor will, from time to time and at frequent intervals, inform the General Contractor and the Owner in writing as to what drawings or information may still be required to complete the Work herein contemplated within the time specified. It shall not be incumbent upon the Owner and/or the General Contractor to discover any mistakes, errors, omissions, or deviations from the contract requirements in the Subcontractor's drawings. Furthermore, final approval by either the General Contractor or Owner of said drawings made by the Subcontractor, shall not relieve it from responsibility for unauthorized changes, deviation, omissions or errors of any sort in his/her/its drawings versus those required and/or set forth in the PRINCIPAL CONTRACT documents.

ARTICLE 8 SURROUNDING WORK

Before proceeding with the Work under this SUBCONTRACT, the Subcontractor will accurately check all previous and surrounding work done by other trades and determine the correctness of same as it relates to the Subcontractor's trade and report in writing any defects found. Failure on the Subcontractor's part to detect and report discrepancies will relieve the Owner and/or General Contractor of any and all claims to recover costs, expenses or damage resulting therefrom. The Subcontractor shall lay out its own Work and be responsible for the accuracy of same. The Subcontractor shall conform its own Work to the work performed by other trades so that the work of all shall be coordinated. In the event of the failure of the Subcontractor and such other persons to agree for any reason as to the extent of such cooperation or of the extent of the Work to be done by any or either, to insure proper consummation of items of contiguous work or to insure the carrying out of their respective agreements, such disagreement shall be resolved by the General Contractor and the Owner, whose decision shall be final and binding, which shall be neither arbitrary and capricious.

ARTICLE 9 HOLD HARMLESS

To the extent permitted by law, the Subcontractor shall indemnify, hold harmless and defend Owner, Contractor, Architect, Architect's consultants and agents and employees of any of them from and against all claims, damages, losses and expenses including but not limited to attorney's fees arising out of or resulting from the performance of the agreement, provided any such claim, damage, loss or expense (a) is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property, including loss of use resulting therefrom and (b) is caused in whole or in part by any act or omission of the Subcontractor or anyone directly or indirectly employed by it or anyone for whose acts it may be liable pursuant of the performance of the agreement. Notwithstanding the foregoing, Subcontractor's obligation to indemnify Owner, Contractor, Architect, Architect's consultants, and agents and employees of any of them for any judgment, mediation or arbitration award or settlement shall extend only to the percentage of negligence of Subcontractor or anyone directly or indirectly employed by it or anyone for whose acts it may be liable in connection to such claim, damage, loss and expense. In any and all claims against Contractor or any of its agents or employees, employee of Subcontractor, the indemnification obligation under this paragraph shall not be limited by any limitation of amount or type of damages, compensation or benefits payable by or for Subcontractor under workers' compensation and benefit acts or other employee benefit acts.

ARTICLE 10 WAIVERS OF SUBROGATION

The Contractor and Subcontractor waive all right s against (I) each other and any of their subcontractors, sub-subcontractors, agents and employees, each of the other , and (2) the Owner, the Architect, the Architect's consult ant s, separate contract or s, and any of their subcontractors , sub-subcontractors , agents and employees for damages caused by fire or other causes of loss to the extent covered by property insurance provided under the Prime Contractor other property insurance applicable to the Work, except such right s as they may have to

proceeds of such insurance held by the Owner as a fiduciary. The Subcontractor shall require of the Subcontractor's Sub-subcontractors, agents and employees, by appropriate agreements, written where legally required for validity, similar waiver s in favor of the parties enumerated herein. The policies shall provide such waivers of sui rogation by endorsement or otherwise. A waive r of subrogation shall be effective as to a person or entity even though that person or entity would otherwise have a duty of indemnification, contractual or otherwise , did not pay the insurance premium directly or indirectly, and whether or not the person or entity had an insurable interest in the property damaged.

ARTICLE 11 INSURANCE

A. The Subcontractor shall protect, by his/her/its own insurance except to the extent that Owners OCIP Polices provide coverage, all owned, rented, borrowed or leased tools, equipment, material, plant and similar articles for which the Owner and the General Contractor assume no responsibility (except such damage due to their negligence).

B. The Subcontractor shall provide and maintain the following insurance either directly or by the Owner's OCIP Policies or both with such insurance companies and in such form as will be satisfactory to the Owner and General Contractor, as their interest may appear;

1. WORKMEN'S COMPENSATION and EMPLOYERS LIABILITY in accordance with the laws of the State of New York.

2. PUBLIC LIABILITY (COMPREHENSIVE GENERAL LIABILITY), including operations, independent contractors, completed operations, contractual liability, explosion, collapse and underground hazard (X.C. & U.), and personal injury, all on a per occurrence basis.

3. COMPREHENSIVE AUTOMOBILE LIABILITY, covering owned, non-owned and hired vehicles, providing bodily injury and property damage coverage, all on a per occurrence basis.

4. STATUTORY DISABILITY BENEFITS in accordance with the laws of New York.

5. EXCESS UMBRELLA COVERAGE to be provided on a "Following Form Basis" in excess of the Comprehensive General Liability Coverage and Comprehensive Automobile Coverage, detailed in Paragraphs (2) and (3) above.

C. Total limits of liability, bodily injury and property damage shall not be less than $2,000,000.00, per occurrence, combined bodily injury and property damage with respect to the insurance provided in (2), (3) and (5).

D. The Subcontractor shall carry Completed Operations coverage for a period of at least one (1) year after the earlier of the completion or termination of Work, at the limits of liability required under the Principal Contract. The Subcontractor shall furnish the Owner and General Contractor with Certificate of Insurance evidencing same, with continuation of contractual indemnity for the specified period.

E. Certificates of Insurance in triplicate shall be furnished the Owner and General Contractor by the Subcontractor prior to commencement of Work detailing all insurance required of the Subcontractor and shall state that the Owner, by name, and Technico Construction Services, Inc., Long Island City, New York 11101, as additional insured's, shall be given thirty (30) days prior written notice of material change, cancellation, or non-renewal of coverage indicated therein by Certified Mail.

F. The Subcontractor shall cause the commercial liability coverage required by the Subcontract Documents to include : (1) the Contractor, the Owner, the Architect and the Architect 's consultants as additional insured's for claims caused in whole or in part by the Subcontractor's negligent acts or omissions during Subcontractor's operations ; and (2) the Contractor as an additional insured for claims caused in whole or in part by the Subcontractor's negligent act s or omissions during the Subcontractor's completed operations. The Additional Insured's must be scheduled on CG 2010 0704 and CG 2037 0704 on a Primary and Non Contributory Basis.

G. The Contractor shall furnish to the Subcontractor satisfactory evidence of insurance required of the Contractor under the Prime Contract. Full Contractual Liability with no exclusion for third party action

H. The Contractor shall promptly, upon request of the Subcontractor, furnish a copy or permit a copy to be made of any bond covering payment of obligations arising under the Subcontract.

ARTICLE 12 INDEMNIFICATION

A. To the fullest extent permitted by law, the Subcontractor shall indemnify and hold harmless the Owner, Contractor, Architect, Architect's consultants, and agents and employees of any of them from and against claims, damages, losses and expenses, including but not limited to attorney's fees, arising out of or resulting from performance of the Subcontractor's Work under this Subcontract, provided that any such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the negligent
acts or omissions of the Subcontractor, the Subcontractor's Sub-subcontractors, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, regardless of whether or not such
claim, damage, loss or expense is caused in part by a party indemnified hereunder. Such obligation shall not
be construed to negate, abridge, or otherwise reduce other rights or obligations of indemnity which would otherwise exist as to a party or person described in this Article 12

B. In claims against any person or entity indemnified under this Article by an employee of the Subcontractor,
the Subcontractor's Sub-subcontractors, anyone directly or indirectly employed by them or anyone for whose acts they may be liable , the indemnification obligation under Article 12, section A shall not be limited by a limitation on the amount or type of damages, compensation or benefits to Subcontractor or the Subcontractor's Sub-subcontractors under workers compensation acts, disability benefit acts or other employee benefit acts .

ARTICLE 13 OWNER SERVICES

Subcontractor shall be allocated all Owner provided services necessary for Subcontractor to complete its Work.

ARTICLE 14 OSHA

Compliance with Safety Acts: The Subcontractor shall take all necessary steps to effect compliance with the Contractor Work Hours and Safety Standards Act, the Occupational Safety and Health Act and similar federal, state and local laws and ordinances and regulations thereunder. The Subcontractor further agrees to indemnify and hold harmless the Owner and General Contractor with respect to any losses or fines which may be incurred by reason of any alleged non-compliance by the Subcontractor with any of the statutes, ordinances and regulations above

described relating to its performance of the Work. Such indemnification shall not only include the penal sum of said fines, but the legal costs incurred in defense of such matters or appearances at such times and places as same may require.

ARTICLE 15 ASSURANCE OF COMPLETION

The Subcontractor shall provide, if requested by the General Contractor, an Assurance of Completion of the Work covered in this SUBCONTRACT in the form of a duly authorized dual oblige performance and payment bond in penal amounts of not less than 100% of the subcontract amount in such form as previously agreed to. The bonds shall guarantee completion of the Work covered by this SUBCONTRACT, free and clear of mechanics and material liens and/or any other objectionable defects or encumbrances and according to the plans and specifications as approved, as well as indemnifying the Owner and General Contractor against any loss or claims, including claims for underpayment or non-payment of wages, resulting from or relating to the construction or installation of the Subcontractor's Work covered by this SUBCONTRACT.

ARTICLE 16 EXTRA WORK

The General Contractor has the right to order changes which may result in additions to the amount, type or value of the Work of this Subcontract, which are within the general scope of the Subcontract. Any such changes will be known as Extra Work and shall be negotiated and paid for in accordance with the Terms and Conditions of the Principal Contract.

The parties hereto agree that no oral modification of this SUBCONTRACT shall have any force or effect. The Subcontractor shall not be entitled to receive any extra compensation for modifications or changes of any kind whatsoever, regardless of whether the same were ordered by the Owner or any of its representatives, unless said order is given IN WRITING and IS SIGNED BY AN OFFICER or Project Manager of the General Contractor, and the Subcontractor specifically agrees that it will make no claim that it was authorized to do any extra work or make any modification to the work by the General Contractor or any representative at the site or elsewhere and if such Work was so ordered and the Subcontractor has performed the same but has received no written order therefore as herein provided, the Subcontractor shall and hereby does waive any claim for extra compensation therefore regardless of any subsequent written or verbal protests or claims by the Subcontractor, except as provided under the Principal Contract or if the General Contractor receives payment for same from Owner. The Subcontractor will render bills for any additional work as ordered above, in writing, at such time and in such form as directed by the General Contractor. For the purpose of authenticating any costs associated with such bills for extra or changed work, the Subcontractor agrees to produce any and all data from his records or under his control, which the Owner or General Contractor may request, including but not limited to; invoices, bills, bills of lading, checks, drafts, wire transfers or other forms of payment, payrolls, time sheets, quarterly income tax returns (Form 941), or other documents relevant to the issue being verified. In addition, all work must comply with the provisions of the PRINCIPAL CONTRACT General Conditions regarding Extra Work.

In the event the Contractor and Subcontractor fail to reach an agreement with regards to scope and value of Extra Work, or in the event the parties do not agree on whether or not a portion of the work is contractual or extra, the Contractor may issue, in writing, a directive to the Subcontractor to perform the said work, at which point the Subcontractor shall be obligated to diligently proceed with the work, including any associated submittals and procurement. Furthermore, the Subcontractor shall be obligated to perform the disputed work within the time constraints set forth in the Principal Contract and the Project Schedule. Failure by the Subcontractor to proceed with the disputed work, in accordance with the written directive, shall render him liable for any delays to the Project Schedule, as well as for associated liquidated damages or cost impacts to the General Contractor and other subcontractors, resulting from Subcontractor's failure to perform the disputed work. The Subcontractor may pursue payment and/or time extension for disputed work retroactively only if he has received a written directive from the General Contractor to proceed with the same.

ARTICLE 17 CONTRACT WORK HOURS & SAFETY STANDARDS LAWS

A. OVERTIME REQUIREMENTS. No contractor or subcontractor contracting for any part of the Construction, which may require or involve the employment of laborers or mechanics, shall require or permit any such laborer or mechanic in any workweek, in which he or she is employed on such work, to work in excess of eight hours in any calendar day or in excess of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than one and one-half times the basic rate of pay for all hours worked in excess of eight hours in any calendar day or in excess of forty hours in such workweek, whichever is greater.

B. VIOLATION; LIABILITY FOR UNPAID WAGES; LIQUIDATED DAMAGES. In the event of any violation of the clause set forth in subparagraph (a) of this paragraph, the Subcontractor shall remain liable for the unpaid or underpaid wages and any of its lower tier subcontractors. In addition, such Subcontractor and its lower tier subcontractors shall be liable to the General Contractor, for liquidated damages if same are imposed under the Principal Contract for such violations. Such liquidated damages shall be computed with respect to each individual laborer or mechanic, including watchmen and guards, employed in violation of the clause set forth in subparagraph (a) of this paragraph, in the sum of $10 for each calendar day on which such individual was required or permitted to work in excess of eight hours or in excess of the standard workweek of forty hours without payment of the overtime wages required by the clause set forth in subparagraph (a) of this paragraph.

C. WITHHOLDING FOR UNPAID WAGES AND LIQUIDATED DAMAGES. The General Contractor, or the Owner or its designee shall upon its own action or upon written request of an authorized representative of the Department of Labor withhold or cause to be withheld, from any moneys payable on account of Work performed by the Subcontractor or its lower tier subcontractors under this SUBCONTRACT with General Contractor, such sums as may be determined to be necessary to satisfy any liabilities of such Subcontractor or its lower tier subcontractors for unpaid wages, underpaid wages and liquidated damages as provided in the clause set forth in subparagraph (b) of this paragraph.

D. The Subcontractor will be required to execute Certified Payroll Reports, and obtain same from its lower tier subcontractors, if any, as a condition precedent to the processing of any and all progress payments under ARTICLE 2 PAYMENTS, as required by the Principal Contract.

ARTICLE 18 EQUAL EMPLOYMENT OPPORTUNITY

During the performance of this SUBCONTRACT, the Subcontractor agrees as follows:

A. The Subcontractor will not discriminate against any employee or applicant for employment because of race, color, creed, sex, sexual persuasion or national origin. The Subcontractor will take affirmative action to assure the applicants are employed, and that the employees are treated during employment without regard to their race, color, creed, sex, sexual persuasion or national origin. Such actions shall include, but not be limited to the following; Employment, upgrading, demotion, or transfer, recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training including apprenticeship. The Subcontractor agrees to post in conspicuous places available to employees and applicants for employment notices to be provided setting forth the provisions of this nondiscrimination clause.

B. The Subcontractor will, in all solicitations or advertisements for employees placed by or on behalf of the Subcontractor state that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, sexual persuasion or national origin.

C. The Subcontractor will send to each labor union or representative of workers with which it has a collective bargaining agreement or other contract or understanding a notice to be provided advising the said labor union or workers representatives of the Subcontractor's commitments hereunder, and shall post copies of the notice in conspicuous places available to employees and applicants for employment.

D. The Subcontractor will comply with all provisions of Executive Order 11246 of September 24, 1965 and of the rules, regulations, and relevant orders of the Secretary of Labor.

E. The Contractor will furnish all information and reports required by Executive Order 11246 of September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit access to its books, records, and accounts by the NYS Dept. of Labor and/or the Office of The Comptroller of the City of New York, for purposes of investigation to ascertain compliance with such rules, regulations, and orders.

F. In the event of the Subcontractor's noncompliance with the nondiscrimination clauses of this Subcontract or with any of the said rules, regulations, or orders, this Subcontract may be canceled, terminated, or suspended in whole or in part and the Subcontractor may be declared ineligible for further government contracts or federally assisted construction contracts in accordance with procedures authorized in Executive Order 11246 of September 24, 1965, and such other sanctions may be imposed and remedies invoked as provided in Executive Order 11246 of September 24, 1965, or by rule, regulations or order of the Secretary of Labor, the NYS Dept. Of Labor, the Office of The Comptroller of the City of New York, or as otherwise provided by law.

ARTICLE 19 NO WORK STOPPAGE

No dispute shall entitle the Subcontractor to stop or delay performance of its work which shall in any case proceed as directed by the General Contractor provided Subcontractor has received payment for all Work of which payments have been received by the General Contractor from the Owner and owing to the Subcontractor. Failure of the Subcontractor to comply with the provisions of this paragraph shall constitute a material breach of this SUBCONTRACT with all the remedies to the Owner and or General Contractor as provided in Articles hereof.

ARTICLE 20 NO INCREASE FOR TAXES

The payment amount of this SUBCONTRACT shall not be increased on account of any changes in the cost of any materials or labor and/or freight rates and/or on account of existing taxes or any taxes which are now or may hereafter be imposed by Federal, State or City Governments during the life of the SUBCONTRACT, including, but without limitation, Sales or Use Tax, Gross Receipts Taxes and Personal Property Taxes. As a condition precedent to the receipt of the final payment and/or retained percentage, if any, by the Subcontractor, he/she/it shall show evidence to the Owner and/or General Contractor that all payments of such taxes have been made.

ARTICLE 21 OWNER SUSPENSION OF THE WORK

Should the Owner discontinue or suspend the work, either the Owner or the General Contractor may thereupon elect to terminate this SUBCONTRACT. In the event of such termination, the Subcontractor shall be paid such compensation as provided under the Principal Contract for such terminations.

ARTICLE 22 LIENS

If at any time there shall be evidence of any lien or any other claim of any kind or description for which the funds of the underlying PRINCIPAL CONTRACT may become liable or encumbered, and which is chargeable to the Subcontractor or its lower tier Subcontractors, materialmen or suppliers, relating to undisputed payments received

by Subcontractor, the General Contractor shall give the Subcontractor ten (10) days written notice to satisfy said lien or post a bond permitting such lien to be discharged of record. If after the expiration of such ten (10) day period the lien or claim remains outstanding, the General Contractor may, at its sole option, retain counsel to seek an Order of the Court setting an amount necessary to be posted to discharge said lien or claim, and thereafter, procure such bond in such amount as is required, and direct counsel to submit same to the Court for approval and receipt of a further Order discharging such claim or lien of record. The fair and reasonable costs of counsel as mentioned above are hereby fixed and agreed by all parties at $1,000.00. The General Contractor may deduct said sum, along with the cost associated in procuring the lien/claim bond, or extending the term thereof if necessary, from payment then due or thereafter to become due, the Subcontractor. Further, the General Contractor may retain from payment then due or thereafter to become due, the entire penal sum of the bond, as indemnification in the event the bond is called to answer for the claim/lien as filed.

To the extent there shall be verifiable evidence of any damage, or damage shall be caused by this Subcontractor to another contractor or subcontractor, then the General Contractor shall have the right to retain out of any payment then due or thereafter to become due, an amount sufficient in the opinion of the General Contractor, to indemnify the General Contractor against any such claim, if Subcontractor fails to provide written assurance from its insurance carrier or surety on bonds that the insurer or carrier will assume responsibility in defending such claim..

If there shall prove to be any such lien or claim after all payments are made, the Subcontractor shall refund to the General Contractor all moneys that the latter may be compelled to pay in discharging or disposing thereof and of any other claim made in consequence of the Subcontractor's default, and this provision shall not be affected by the final payment. Nothing herein contained shall be construe as impairing the rights of the General Contractor or Owner to hold the Subcontractor or its sureties liable on any bond furnished by the Subcontractor for any breach of this SUBCONTRACT.

ARTICLE 23 GUARANTEE

The Subcontractor, on its own behalf and on behalf of its lower tier subcontractors, suppliers and materialmen, hereby guarantees the Work of the SUBCONTRACT for the period stated in the Principal Contract or one (1) year, whichever is greater. The Subcontractor shall provide guarantee bonds for the Subcontractor's Work as required by the Principal Contract.

ARTICLE 24 REPORTS

The Subcontractor agrees to furnish and submit all reports, affidavits, releases, waivers and forms, required under the terms of this SUBCONTRACT and the terms of the PRINCIPAL CONTRACT. The Subcontractor shall be liable to the General Contractor for any damages that may be sustained as a result of the Subcontractor's failure or refusal to furnish any required information in the proper form.

ARTICLE 25 WASTE

The Subcontractor shall at all times keep the premises free from accumulated waste materials and rubbish caused by its work, and shall place such waste and rubbish in dumpsters furnished by General Contractor which are conveniently located to the Work and at the completion of the Work shall remove all such rubbish and waste from and about the buildings, also all tools and scaffolds and surplus material and shall leave the completed area "broom clean". In the event of the Subcontractor's failure to remove such rubbish, waste materials, etc., the General Contractor will remove such debris and charge the cost of removal against moneys due or to become due to the Subcontractor. The foregoing action on the part of the General Contractor requires no prior notice to be given to the Subcontractor, as the obligation to keep the Work area(s) waste free is continuing and unconditional pending completion of the Work.

ARTICLE 26 TEMPORARY POWER

The Owner may provide a temporary electric source, but same is neither guaranteed nor promised. The Subcontractor should expect to provide electric source at its sole cost and expense. All lines with appropriate outlets to which lighting connections and equipment/toll extensions may be made, shall be at the sole cost and expense of the Subcontractor. The Owner or the General Contractor may provide light for all normal construction purposes, but same is neither guaranteed nor promised. The Subcontractor should expect to provide same at its sole cost and expense; In any event, the Subcontractor shall be responsible for providing and maintaining any extraordinary lighting facilities or current necessary for the proper performance of its Work and the cost of all such electric current will be charged to the Subcontractor. The Subcontractor may be required to provide sub-metering and thereafter pay for the cost of current for same as may be necessary for its use.

ARTICLE 27 NO ASSIGNMENT

The Contractor shall not assign this SUBCONTRACT or any part thereof or any moneys due or to become due hereunder, without the written consent of the General Contractor. Any assignment made in violation of this clause shall be void.

ARTICLE 28 NEW YORK LABOR LAW §198-E

Subcontractor hereby agrees as follows:

1. to timely pay to employees, all wages, benefits, and wage supplements, including, under Labor Law 198-c(2), for employees earning less than $900/week, reimbursement for expenses, health, welfare, retirement, vacation, separation and holiday pay;
2. to comply with all applicable federal, state, and local wage and hour laws, including those governing frequency and timeliness of pay; wage deductions; regular rate of pay; wage notices; wage statements; and meal breaks;
3. to comply with any benefits laws (including sick leave);
4. to certify to contractor compliance with 1-3 above
5. to provide the information requested pursuant to section 756-F of the General Business Law 756-F;
6. to comply with Contractor's request to audit;
7. to indemnify Contractor for amounts paid to employees, costs, disbursements, and reasonable attorneys' fees"

ARTICLE 29 REPRESENTATIONS

Each of the parties hereto agrees as follows:

a. Entire Agreement. This Agreement constitutes the entire understanding and contract between the parties and supersedes any and all prior and contemporaneous, oral or written representations, communications, understandings and agreements between the parties with respect to the subject matter hereof, all of which representations, communications, understandings and agreements are hereby canceled to the extent they are not specifically merged herein. The parties acknowledge and agree that neither of the parties is entering into this Agreement on the basis of any representations or promises not expressly contained herein.

b. Modifications and Amendments. This Agreement shall not be modified, amended, canceled or in any way altered except by an instrument in writing and signed by both of the parties hereto. All amendments or modifications of this Agreement shall be binding upon the parties despite any lack of consideration so long as the same shall be in writing and executed by the parties hereto.

c. Waiver. Performance of any obligation required of a party hereunder may be waived only by a written waiver signed by the other party, which waiver shall be effective only with respect to the specific obligation

described therein. The waiver by either party hereto of a breach of any provision of this Agreement by the other shall not operate or be construed as a waiver of any subsequent breach of the same provision or any other provision of this Agreement.

d. Severability. If any provision of this Agreement shall be unlawful, void, or for any reason, unenforceable, it shall be deemed severable from, and shall in no way affect the validity or enforceability of, the remaining provisions of this Agreement, which shall remain valid and enforceable according to its terms.

e. Governing Law. This Agreement was entered into in the State of New York and its validity, construction, interpretation and legal effect shall be governed by the laws and judicial decisions of the State of New York applicable to contracts entered into and performed entirely within the State of New York, regardless of choice of law or conflict of law.

f. Choice of Forum. Any action at law or in equity arising under this Agreement shall be filed only in the Supreme Court of the State of New York in and for the County of Queens or the United States District Court for the Eastern District of New York. The parties hereby consent and submit to the personal jurisdiction of such courts for the purposes of litigating any such action.

g. Attorneys' Fees. Not used intentionally.

h. Benefit of Successors and Assigns. This Agreement shall be binding upon and inure to the benefit of each of the parties hereto, and except as otherwise provided herein, their respective legal successors and assigns.

i. Gender. As used herein, all pronouns shall include the masculine, feminine, neuter, singular and plural thereof, whenever the context and facts require such construction.

j. No Partnership or Agency. Nothing in this Agreement shall be construed as creating a joint venture, partnership, agency, employment relationship, franchise relationship or taxable entity between the parties, nor shall either party have the right, power or authority to create any obligations or duty, express or implied, on behalf of the other party hereto, it being understood that the parties are independent contractors vis-a-vis one another.

k. No Third-Party beneficiaries. Nothing contained in this Agreement, express or implied, shall be deemed to confer any rights or remedies upon, nor obligate any of the parties hereto, to any person or entity other than such parties, unless so stated to the contrary.

l. Advice of legal counsel. Each party acknowledges and represents that, in executing this Agreement, it has received advice as to its legal rights from legal counsel and that the person signing on its behalf has read and understood all of the terms and provisions of this Agreement. Further, each party and their counsel have cooperated in the drafting and preparation of this Agreement. It shall be deemed their joint work product and may not be construed against any party be reason of its preparation or word processing.

m. Counterparts. This Agreement may be executed in one or more counterparts, each of which shall be deemed an original, but all of which together shall constitute one and the same instrument.

n. Authority to execute. Each of the parties to this Agreement represents and warrants that it has full power to enter into this Agreement.

o. Headings. The headings, titles and subtitles herein are inserted for convenience or reference only and shall not control or affect the meaning or construction of any of the provisions hereof.

p. Cumulative remedies. Except as specifically provided herein, no remedy made available to the General Contractor hereunder is intended to be exclusive of any other remedy provided hereunder or available at law or in equity.

q. Performance and Payment Bonds. Performance and payment bonds for the Subcontractor's work shall be provided by the Subcontractor and are to be issued by a U.S. Department of Treasury listed bonding company, acceptable to the General Contractor for the full amount of the Subcontract, in the form previously agreed. The Subcontractor's bonding company must satisfy the rating and other requirements of the Principal Contract. The costs are to be borne by the Subcontractor.

Section 06410 and 06200 Turnkey included but not limited to:

- Storage as needed
- Field Measurements
- Material Delivery, handling, and Inventorying
- Shop Drawings and Physical Samples per Specs
- Bathroom Tops
- Bookcases, misc cases, cabinets
- Computer countertops
- Cubby Units
- Dance Barre
- Interiors for all closets
- All Benches
- All Service Windows (Glass by others)
- Open Shelves
- Security Desks
- Shelving Units
- Stage Front and Trims
- Stage Stairs
- Storage Closets

Technico: _____ AT Inc

ELLI NY Design _____

- Storage units / sliding marker boards
- Students wardrobe Closets
- Teacher wardrobe Closets
- Wall hung Shelves
- Window Sills

IN WITNESS WHEREOF, the parties have executed this SUBCONTRACT the 21st day ~~December 2024.~~ March. 2025

GENERAL CONTRACTOR:
TECHNICO CONSTRUCTION SERVICES, INC.

By: Stylianos Aniftos, President
25-39 Borden Avenue
Long Island City, New York 11101

Subcontractor:
ELLI NY DESIGN CORP

By: _____
ELLI NY DESIGN CORP
50-01 Metropolitan Ave , Suite 1
Ridgewood , NY, 11385

Technico: _____ AT 2m

ELLI NY Design _____

EXHIBIT "A"

Work Scope

Subcontractor **ELLI NY DESIGN CORPORATION**
Subcontract for: **Division 6. Custom Casework**

GENERAL CONDITIONS

1. The Subcontractor represents that he is familiar with and has expertise in the scope of this work. The Subcontractor agrees that this Subcontract Agreement includes all work for that scope as may be required to make a complete job which may be fully defined in the Contract Documents.

2. The Subcontractor shall comply with legal regulations including OSHA and of other governmental agencies having jurisdiction relating to work of this subcontract. The Subcontractor shall be held responsible for all fines assessed against the Contractor and/or the Owner due to the Subcontractor's violations. The Subcontractor shall give all notices and comply with all laws, ordinances, codes, rules and regulations bearing on the conduct of the work.

3. The subcontractors shall provide all engineering and design required for his work. The Subcontractor shall also furnish as-built drawings, operations and maintenance manuals, warranties and Owner training at completion of work as required.

4. The subcontractor shall collect and place all rubbish, scrap and other debris resulting from his work into designated locations or containers as directed by the General Contractor. CENTERPILE AT

5. The Subcontractor shall place and relocate his officer trailers and shanties when and where directed by the Contractor. It is understood that the Subcontractor is responsible for the acquisition, maintenance and subsequent removal of all utility and telephone services required for his office trailers. Each structure the Subcontractor maintains must contain an appropriate number of fire extinguishers.

6. Due to the location of the project, the Subcontractor may encounter certain areas of special coordination with other contractors concerning traffic congestion, materials, delivery, etc. The Subcontractor is aware of these conditions and is not entitled to additional moneys for any hardships which may arise due to its having to take special measures and precautions regarding the same.

7. Temporary light, power for hand tools may be provided during normal working hours at no cost to the Subcontractor, but same is not guaranteed. Power requirements beyond those described above will be provided at the Subcontractor's expense.

8. Furnish and update on a weekly basis two-week look-ahead schedules, in the format and date as directed by the General Contractor.

9. The Subcontractor shall coordinate his work with the Contractor and other subcontractors in order to avoid any delays in the overall schedule as well as attend coordination meetings as directed by the General Contractor. The Subcontractor understands that it may be necessary to incorporate such coordinated work into his field layout, shop drawings and as-built drawings.

10. The Subcontractor shall provide protection necessary to safeguard his own work, as well as the work of other trades, from damage by his own operations.

11. The Subcontractor shall provide full time supervision while work is taking place and the project manager and foreman shall not be removed without the permission of the Contractor.

12. The Subcontractor shall provide daily reports to the Contractor in the form approved by the contractor, and any other documentation required by the Prime contract between the Contractor and the Owner / Agency.

13. The Subcontractor shall submit all a list of all suppliers and subcontractors he intends to use for the project, prior to release of the first application for payment. These suppliers and subcontractors are subject to the approval of the Owner and the General Contractor. If requested by the General Contractor, the Subcontractor shall furnish copies of Purchase Orders and Subcontracts for such suppliers and subcontractors.

14. The Subcontractor has visited and carefully examined the project site and has become familiar with the existing conditions and difficulties that may affect the execution of the work. The Subcontractor is aware that his work is being performed adjacent to existing conditions that are in service and agrees to take all necessary steps to avoid damages to the existing areas.

15. The subcontractor shall provide all labor, material and equipment to furnish and install work scope as per contract drawings, specifications, addendums and Phasing Exhibit as listed under Exhibit B. Installation to be as per code and SCA standards. Coordinate and phase work with other trades.

Work Scope:

Division 6

Provide all labor, material, and equipment to furnish and install all wood casework, cabinets and shelving as indicated in contract documents, specifications, addendums, Exhibit B and as they relate to industry standards and install the required work per code in the new and existing school building(s). Obtain and coordinate all related permits, inspections, and signoffs.

Coordinate installation of scope of work with all trades including but not be limited to concrete, electrical, sprinkler, elevator, carpentry, steel, masonry etc. Coordinate and sign off all scope of work per SCA CID inspector.

Spec Sec #06410: All items included as listed on this specification including:

1. Solid Surface Window Sills
2. Bathroom
3. Counters (Quartz)
4. Lobby & Corridor Bench with WD Panels.

Spec Section #12302: All items included as listed on this specification under the FF drawings.

Spec Section #06200: Items included:

1. Auditorium - Stage Front Panels.
2. Auditorium - Wood Stairs @ Stage.
3. Auditorium - Dance Barre.

Per Proposal

AT

EXCLUSIONS: LISTED ESTIMATE EXCLUSIONS:

1. Lockers | Marker Boards | Tackboards | TS - Tackable Surface | Work on existing building | Display Board | Handrails |

Technico: _____ AT

ELLI NY Design_____

EXHIBIT "B"

Contract Manual

Technico: _____ AT

ELLI NY Design_____

11/09/23

LLW NO. 093937

NEW YORK CITY SCHOOL CONSTRUCTION AUTHORITY
STANDARD SPECIFICATIONS
For New Building - IS 82 Brooklyn

TABLE OF CONTENTS
11/09/23

DIVISION 1 - GENERAL & SUPPLEMENTARY REQUIREMENTS

GENERAL REQUIREMENTS

G01000 - SPECIFICATIONS FORMAT
G01015 - MISCELLANEOUS PROVISIONS
G01200 - PROJECT MEETINGS
G01600 - MATERIAL AND EQUIPMENT
G01700 - PROJECT CLOSEOUT
G01730 - SYSTEMS OPERATION AND MAINTENANCE MANUALS
G01740 - GUARANTEES, WARRANTIES & BONDS

SUPPLEMENTARY REQUIREMENTS

S01010 - SUMMARY OF WORK
S01060 - PERMITS, FEES, AND CERTIFICATES OF OCCUPANCY
S01300 - SUBMITTALS
S01311 - PROGRESS SCHEDULE
S01352 - SUSTAINABILITY REQUIREMENTS
S01400 - QUALITY CONTROL
S01426 - SAMPLE CLASSROOM
S01500 - TEMPORARY FACILITIES AND CONTROLS
S01524 - CONSTRUCTION WASTE MANAGEMENT
S01535 - SAFETY PROGRAM
S01550 - INDOOR AIR QUALITY (IAQ) REQUIREMENTS
S01560 - INSTALLATION SEQUENCE OF FINISH MATERIALS
S01630 - PRODUCT SUBSTITUTIONS
S01650 - FACILITY START-UP, DEMONSTRATION, AND TRAINING
S01660 - SUPPLEMENTAL COMMISSIONING REQUIREMENTS
S01661 - SUPPLEMENTAL BUILDING ENVELOPE COMMISSIONING REQUIREMENTS
S01720 - RECORD DOCUMENTS

Technico: AT ELLI NY Design

11/09/23

LLW NO. 093937

DIVISION 2 - SITEWORK

02010 - ENVIRONMENTAL SITE ASSESSMENT REPORTS
02070 - SELECTIVE REMOVALS & DEMOLITION
02090 - ENVIRONMENTAL MANAGEMENT OF EXCAVATED MATERIAL AND FILL/BACKFILL
02100 - SITE PREPARATION
02200 - EARTHWORK
02220 - GAS VAPOR BARRIER (FLUID APPLIED)
02221 - SUB-SLAB DEPRESSURIZATION SYSTEM (BELOW-SLAB)
02250 - FOUNDATION AND OTHER CHANGE ADJUSTMENTS
02511 - ASPHALTIC CONCRETE PAVING
02513 - SIDEWALK AND STREET PAVIN
02533 - COLORED ATHLETIC WEARING SURFACE
02580 - TRACK/COURT/PLAYGROUND MARKINGS
02722 - PRECAST CONCRETE CATCH BASINS, DETENTION BASINS, BOX CULVERTS, AND MANHOLES
02723 - STORM DRAINAGE SYSTEMS
02831 - CHAIN LINK FENCES AND GATES
02870 - SITE AND STREET FURNISHINGS
02900 - LANDSCAPING

DIVISION 3 - CONCRETE

03005 - CONCRETE WORK
03100 - CONCRETE FORMWORK
03200 - CONCRETE REINFORCEMENT
03300 - CAST-IN-PLACE CONCRETE
03542 - CEMENT-BASED SELF-LEVELING UNDERLAYMENT
03610 - GROUTING

DIVISION 4 - MASONRY

04200 - UNIT MASONRY
04420 - EXTERIOR CUT STONE

DIVISION 5 - METALS

05120 - STRUCTURAL STEEL
05170 - SUPPORT SYSTEM FOR SUSPENDED CEILINGS
05300 - METAL DECK
05400 - COLD-FORMED METAL FRAMING
05500 - METAL FABRICATIONS
05700 - ORNAMENTAL METAL

Technico: AT ELLI NY Design

11/09/23

LLW NO. 093937

DIVISION 6 - WOOD AND PLASTICS

06100 - ROUGH CARPENTRY
06200 - FINISH CARPENTRY
06410 - CUSTOM CASEWORK

DIVISION 7 - THERMAL AND MOISTURE PROTECTION

07110 - SHEET MEMBRANE WATERPROOFING
07147 - CRYSTALLINE WATERPROOFING
07160 - BITUMINOUS DAMPPROOFING
07211 - PERIMETER FOUNDATION INSULATION
07212 - MISCELLANEOUS BUILDING INSULATION
07250 - SPRAYED FIRE-RESISTIVE MATERIALS
07270 - FIRESTOPPING/SMOKE SEALS
07272 - FLUID-APPLIED MEMBRANE AIR BARRIER, VAPOR RETARDING
074213.23 - METAL COMPOSITE MATERIAL WALL PANELS
07462 - TERRA COTTA PANEL RAINSCREEN SYSTEM
07543 - CLADDING SUPPORT SYSTEM FOR RAINSCREEN
07561 - FLUID-APPLIED PROTECTED MEMBRANE ROOFING(PLANTED TYPE I)
07600 - FLASHING AND SHEET METAL
07720 - ROOF ACCESSORIES
07900 - JOINT SEALERS

DIVISION 8 - DOORS AND WINDOWS

08110 - STEEL DOORS AND FRAMES
08210 - WOOD DOORS
08305 - ACCESS DOORS
08330 - COILING DOORS, GRILLES AND SHUTTERS
08525 - HIGH PERFORMANCE ALUMINUM PROJECTED WINDOWS
08662 - SECURITY SCREENS/BARRIERS
08710 - FINISH HARDWARE
08730 - THRESHOLDS, WEATHERSTRIPPING AND SEALS
08800 - MISCELLANEOUS GLAZING
08921 - ALUMINUM STOREFRONT

DIVISION 9 - FINISHES

09260 - GYPSUM BOARD ASSEMBLIES
09310 - CERAMIC TILE
09411 - TERRAZZO TILE

Technico: _____ AT ELLI NY Design _____

09510 - ACOUSTICAL CEILINGS
09590 - WOOD FLOORING
09626 - RESILIENT ATHLETIC FLOORING
09650 - RESILIENT FLOORING
09675 - FLUID-APPLIED EQUIPMENT ROOM FLOORING
09685 - TILE CARPETING
09860 - GRAFFITI RESISTANT COATINGS
09900 - PAINTING

DIVISION 10 - SPECIALTIES

10100 - VISUAL DISPLAY BOARDS
10151 - TOILET COMPARTMENTS
10185 - PLASTIC SHOWER AND DRESSING COMPARTMENTS
10214 - STATIONARY METAL WALL LOUVERS
10350 - FLAGPOLE
10400 - IDENTIFYING DEVICES
10415 - BULLETIN BOARDS, GLAZED DISPLAY BOARDS, DISPLAY CABINETS AND CASES
10505 - METAL LOCKERS
10522 - FIRE EXTINGUISHERS AND CABINETS
10605 - WIRE MESH WORK
10652 - ELECTRICALLY OPERATED FOLDING PANEL PARTITIONS
10675 - METAL STORAGE SHELVING
10720 - WINDOW GUARDS
107326- CANOPY SYSTEMS
10810 - TOILET AND BATH ACCESSORIES
10830 - MIRRORS
10840 - GRAB BARS

DIVISION 11 - EQUIPMENT

11061 - PLATFORM CURTAINS, AUDITORIUM WINDOW CURTAINS, PROJECTION SCREEN
11172 - WASTE HANDLING EQUIPMENT
11400 - FOOD SERVICE EQUIPMENT (ELECTRIC APPLIANCES)
11450 - DOMESTIC TYPE EQUIPMENT
11480 - GYMNASIUM EQUIPMENT
11481 - EXERCISE ROOM PADDING
11500 - SHOP EQUIPMENT
11600 - LABORATORY EQUIPMENT

Technico: _____ AT ELLI NY Design _____

11/09/23

LLW NO. 093937

DIVISION 12 - FURNISHINGS

12302 - MANUFACTURED WOOD CASEWORK
12501 - CHAIN AND CLUTCH OPERATED WINDOW SHADES
12545 - DRAPERIES
12711 - TELESCOPING SEATING

DIVISION 13 - SPECIAL CONSTRUCTION

Not used.

DIVISION 14 - CONVEYING SYSTEMS

14212 - GEARLESS TRACTION PASSENGER ELEVATORS
14420 - HYDRAULIC VERTICAL WHEELCHAIR LIFTS

DIVISION 15 - MECHANICAL

FIRE PROTECTION

15301 - GENERAL PROVISIONS FOR FIRE PROTECTION SYSTEMS WORK
15304 - VIBRATION ISOLATION, FIRE PROTECTION SYSTEMS
15332 - COMBINATION WET STANDPIPE/SPRINKLER SYSTEM
15333 - FIRE PUMPS/SPRINKLER BOOSTER PUMPS

PLUMBING AND DRAINAGE

15401 - GENERAL PROVISIONS FOR PLUMBING AND DRAINAGE WORK
15404 - VIBRATION ISOLATION, PLUMBING AND DRAINAGE SYSTEMS
15410 - PLUMBING PIPING
15411 - HANGERS AND SUPPORTS
15412 - VALVES
15413 - INSULATION (P&D)
15414 - TESTS
15415 - DRAINAGE
15417 - COLD WATER SUPPLY
15418 - HOT WATER SUPPLY
15419 - POTABLE WATER FILTRATION SYSTEM
15420 - POTABLE WATER SYSTEM DISINFECTION AND TESTING
15431 - TAGS, CHARTS AND IDENTIFICATION
15432 - MISCELLANEOUS
15440 - PLUMBING FIXTURES
15453 - PUMPING APPARATUS AND TANKS
15454 - CENTRAL AIR-SOURCE HEAT PUMP WATER HEATER

Technico: _____ AT

ELLI NY Design _____

11/09/23

LLW NO. 093937

HEATING, VENTILATING AND AIR CONDITIONING

15501 - GENERAL PROVISIONS FOR HEATING, VENTILATING AND AIR CONDITIONING WORK
15502 - HVAC IDENTIFICATION
15504 - VIBRATION ISOLATION, HVAC SYSTEMS
15510 - HVAC PIPING
15511 - VALVES (HVAC)
15512 - PIPING INSULATION (HVAC)
15514 - DUCTWORK INSULATION
15590 - EMERGENCY GENERATOR SYSTEM-ACCESSORIES
15783 - SPLIT HEAT PUMP AND VRF SYSTEMS
15835 - CONVECTORS
15836 - UNIT HEATERS/CABINET HEATERS
15839 - DOOR AIR CURTAINS
15856 - CUSTOM HEAT PUMP MULTI-ZONE VARIABLE AIR VOLUME UNITS - (Packaged), [RTU-1 & RTU-2]
15858 - CUSTOM ROOFTOP HEAT PUMP SINGLE ZONE VARIABLE AIR VOLUME (SZVAV) UNITS, (Packaged) [RTU-3 & RTU-4]
15860 - CENTRIFUGAL FANS
15880 - SUB-SLAB DEPRESSURIZATION SYSTEM (ABOVE SLAB)
15891 - METAL DUCTWORK
15910 - DUCT ACCESSORIES
15915 - DAMPERS ASSEMBLIES
15930 - VARIABLE AIR TERMINALS
15931 - FAN-POWERED VARIABLE AIR VOLUME (VAV) TERMINAL UNITS
15940 - AIR OUTLETS AND INLETS
15970 - TEMPERATURE CONTROL SYSTEM (BACnet BMS/DDC WITH SCHOOL OPERATING CONSOLE)
15973 - FACILITY MANAGEMENT SYSTEMS INTEGRATION (FMSI)
15980 - THERMOMETERS AND GAUGES
15985 - SEQUENCE OF OPERATIONS
15992 - CLEANING AND TESTING
15993 - BALANCING OF SYSTEMS

DIVISION 16 - ELECTRICAL

16010 - GENERAL PROVISIONS FOR ELECTRICAL WORK
16120 - WIRING SYSTEMS
16130 - RACEWAYS, FITTINGS, SUPPORTING DEVICES, BOXES AND ACCESSORIES
16140 - WIRING DEVICES
16145 - LIGHTING CONTROL DEVICES
16231 - EMERGENCY GENERATOR SYSTEM
16289 - SURGE PROTECTION DEVICES

Technico: _____ AT ELLI NY Design _____

16420 - SERVICE ENTRANCE EQUIPMENT
16425 - SWITCHBOARDS
16441 - ENCLOSED SWITCHES
16450 - GROUNDING AND BONDING
16460 - TRANSFORMERS
16470 - PANELBOARDS
16471 - AUDITORIUM AND TELEVISION STUDIO DIMMING SYSTEM
16475 - OVERCURRENT PROTECTIVE DEVICES, CIRCUIT BREAKERS AND FUSES
16480 - MOTORS, MOTOR CONTROL CENTERS, STARTERS AND CONTROL EQUIPMENT
16502 - LED INTERIOR BUILDING LIGHTING
16520 - ILLUMINATED EXIT SIGN AND EMERGENCY LIGHTING FIXTURES
16530 - LED SITE/SECURITY LIGHTING
16670 - LIGHTNING PROTECTION
16701 - AUXILIARY SIGNAL SYSTEMS
16720 - FIRE DETECTION AND ALARM SYSTEM WITH CENTRAL OFFICE CONNECTION
16724 - INTRUSION ALARM SYSTEM
16725 - TELEPHONE CABLING SYSTEM
16726 - INTERCOM SYSTEM FOR FIRE RESCUE AREAS AND EMERGENCY TELEPHONE FOR ELEVATORS
16727 - DATA CABLING SYSTEM
16728 - FIBER OPTIC CABLING SYSTEM
16771 - PROJECTION AND INTERACTIVE WHITEBOARD SYSTEMS
16775 - AUDIO FREQUENCY INDUCTION LOOP SYSTEM (AFILS)
16776 - IP-BASED SOUND, INTERCOM AND TEACHER ACTIVATED SECURITY SYSTEM
16785 - INTERNET PROTOCOL DIGITAL VIDEO SURVEILLANCE (IPDVS) SYSTEM USING DIGITAL CAMERAS (CAPACITY PROJECTS)
16791 - SELF-CORRECTIVE CLOCK SYSTEM

END OF TABLE OF CONTENTS

Technico: _____ AT

ELLI NY Design _____

11/09/23

LLW NO. 093937

LIST OF DRAWINGS

TITLE DRAWINGS & OTHERS DWG. NO.	TITLE	DATE
T001.00	COVER SHEET	11/9/2023
T002A.00	LIST OF DRAWINGS, SPECIAL/ PROGRESS INSPECTIONS - 1	11/9/2023
T002B.00	LIST OF DRAWINGS, SPECIAL/ PROGRESS INSPECTIONS - 2	11/9/2023
T004.00	GENERAL NOTES, BUILDING DEPT. NOTES - 1	11/9/2023
T005.00	GENERAL NOTES, BUILDING DEPT. NOTES - 2	11/9/2023
T006.00	TRANSIT AUTHORITY NOTES	11/9/2023
T007.00	LEGENDS AND ABBREVIATIONS	11/9/2023
Z001.00	ZONING DATA & CALCULATIONS - 1	11/9/2023
Z002.00	ZONING DATA & CALCULATIONS - 2	11/9/2023

ENERGY DWG. NO.	TITLE	DATE
EN001.00	ENERGY ANALYSIS SHEET 1	11/9/2023
EN002.00	ENERGY ANALYSIS SHEET 2	11/9/2023
EN003.00	ENERGY ANALYSIS SHEET 3	11/9/2023
EN004.00	ENERGY ANALYSIS SHEET 4	11/9/2023
EN005.00	ENERGY ANALYSIS SHEET 5	11/9/2023
EN006.00	ENERGY ANALYSIS SHEET 6	11/9/2023
EN007.00	ENERGY CODE COMPLIANCE - MECHANICAL SHEET NO. 1	11/9/2023
EN008.00	ENERGY CODE COMPLIANCE - MECHANICAL SHEET NO. 2	11/9/2023
EN009.00	ENERGY CODE COMPLIANCE - PLUMBING	11/9/2023
EN010.00	ENERGY COMPLIANCE - ELECTRICAL	11/9/2023

CIVIL EARTHWORK DWG. NO.	TITLE	DATE
C001.00	CIVIL NOTES	11/9/2023
DM101.00	SITE REMOVALS PLAN	11/9/2023
C101.00	SOIL EROSION AND SEDIMENT CONTROL PLAN - STAGE 1	11/9/2023
C102.00	SOIL EROSION AND SEDIMENT CONTROL PLAN - STAGE 2	11/9/2023
C501.00	SITE DETAILS	11/9/2023
C002.00	CIVIL PLUMBING NOTES	11/9/2023
C201.00	SITE GRADING AND DRAINAGE PLAN	11/9/2023
C301.00	SITE UTILITY PLAN	11/9/2023
C502.00	SITE DETAILS	11/9/2023

Technico: _____ AT

ELLI NY Design_____

11/09/23

LLW NO. 093937

SURVEY

DWG. NO.	TITLE	DATE
G101.00	SITE SURVEY EXISTING CONDITIONS	11/9/2023

GENRAL CONSTRUCTION/ARCHITECTURAL

DWG. NO.	TITLE	DATE
L101.00	OVERALL LANDSCAPE PLAN	11/9/2023
L401.00	LANDSCAPE DETAILS	11/9/2023
A010.00	3D VIEWS	11/9/2023
A020.00	FIRE PROTECTION PLANS CODE ANALYSIS	11/9/2023
A021.00	FIRE PROTECTION ELEVATIONS CODE ANALYSIS	11/9/2023
A022.00	FIRE PROTECTION PLANS - CELLAR FLOOR PLAN	11/9/2023
A023.00	FIRE PROTECTION PLANS - FIRST FLOOR PLAN	11/9/2023
A024.00	FIRE PROTECTION PLANS - SECOND FLOOR PLAN	11/9/2023
A025.00	FIRE PROTECTION PLANS - THIRD FLOOR PLAN	11/9/2023
A026.00	FIRE PROTECTION PLANS - FOURTH FLOOR PLAN	11/9/2023
A027.00	FIRE PROTECTION PLANS - ROOF PLAN	11/9/2023
PA101.00	PLACE OF ASSEMBLY PLAN - CAFETERIA	11/9/2023
PA102.00	PLACE OF ASSEMBLY PLAN - GYMATORIUM	11/9/2023
PA103.00	PLACE OF ASSEMBLY - GYMNASIUM + AUDITORIUM	11/9/2023
PA104.00	PLACE OF ASSEMBLY - GYMATORIUM NORTH	11/9/2023
PA105.00	PLACE OF ASSEMBLY PLAN - GYMATORIUM SOUTH	11/9/2023
A035.00	SITE PLAN AND NOTES	11/9/2023
A036.00	ENLARGED SITE PLAN AND DETAILS	11/9/2023
A050.00	SITE DETAILS - 1	11/9/2023
A051.00	SITE DETAILS - 2	11/9/2023
A052.00	SITE DETAILS - 3	11/9/2023
A100.00	CELLAR FLOOR PLAN	11/9/2023
A101.00	FIRST FLOOR PLAN	11/9/2023
A102.00	SECOND FLOOR PLAN	11/9/2023
A103.00	THIRD FLOOR PLAN	11/9/2023
A104.00	FOURTH FLOOR PLAN	11/9/2023
A105.00	LOWER ROOF PLAN	11/9/2023
A106.00	UPPER ROOF PLAN	11/9/2023
A120.00	SLAB EDGE - CELLAR FLOOR PLAN	11/9/2023
A121.00	SLAB EDGE - FIRST FLOOR PLAN	11/9/2023
A122.00	SLAB EDGE - SECOND FLOOR PLAN	11/9/2023
A123.00	SLAB EDGE - THIRD FLOOR PLAN	11/9/2023
A124.00	SLAB EDGE - FOURTH FLOOR PLAN	11/9/2023
A125.00	SLAB EDGE - LOWER ROOF PLAN	11/9/2023

Technico: _____ AT

ELLI NY Design _____

11/09/23

LLW NO. 093937

BPP101.00	BUILDERS PAVEMENT PLAN - COVER SHEET	11/9/2023
BPP201.00	BUILDERS PAVEMENT PLAN - 14TH AVENUE PLAN AND PROFILE	11/9/2023
BPP202.00	BUILDERS PAVEMENT PLAN - 63RD STREET PLAN AND PROFILE	11/9/2023
BPP301.00	BUILDERS PAVEMENT PLAN - DETAILS	11/9/2023
BPP401.00	BUILDERS PAVEMENT PLAN - PHOTO LOCATION PLAN	11/9/2023
B101.00	SUBSURFACE LOCATION PLAN AND LOGS (REFERENCE ONLY)	11/9/2023
B102.00	BORING LOGS (REFERENCE ONLY)	11/9/2023
B103.00	BORING LOGS (REFERENCE ONLY)	11/9/2023
B104.00	BORING LOGS (REFERENCE ONLY)	11/9/2023
B105.00	BORING LOGS (REFERENCE ONLY)	11/9/2023
B106.00	BORING LOGS AND TEST PIT SKETCHES (REFERENCE ONLY)	11/9/2023
B107.00	TEST PIT SKETCHES (REFERENCE ONLY)	11/9/2023
B108.00	BORING LOGS AND TEST PIT SKETCHES (REFERENCE ONLY)	11/9/2023
R-SOE001.00	SUPPORT OF EXCAVATION NOTES (FOR REFERENCE ONLY)	11/9/2023
R-SOE010.00	SUPPORT OF EXCAVATION TA GENERAL NOTES (FOR REFERENCE ONLY)	11/9/2023
R-SOE011.00	SUPPORT OF EXCAVATION TA INSURANCE NOTES (FOR REFERENCE ONLY)	11/9/2023
R-SOE100.00	SUPPORT OF EXCAVATION SITE PLAN (FOR REFERENCE ONLY)	11/9/2023
R-SOE101.00	SUPPORT OF EXCAVATION PLAN (FOR REFERENCE ONLY)	11/9/2023
R-SOE102.00	SUPPORT OF EXCAVATION LAYOUT PLAN (FOR REFERENCE ONLY)	11/9/2023
R-SOE110.00	SUPPORT OF EXCAVATION MONITORING PLAN (FOR REFERENCE ONLY)	11/9/2023
R-SOE120.00	SUPPORT OF EXCAVATION NYCT PLAN AND SECTION 1 (FOR REFERENCE ONLY)	11/9/2023
R-SOE121.00	SUPPORT OF EXCAVATION NYCT PLAN AND SECTION 2 (FOR REFERENCE ONLY)	11/9/2023
R-SOE122.00	SUPPORT OF EXCAVATION NYCT PLAN AND SECTION 3 (FOR REFERENCE ONLY)	11/9/2023
R-SOE123.00	SUPPORT OF EXCAVATION NYCT PILE LOCATION PLAN (FOR REFERENCE ONLY)	11/9/2023
R-SOE125.00	SUPPORT OF EXCAVATION TA MONITORING PLAN (FOR REFERENCE ONLY)	11/9/2023
R-SOE301.00	SUPPORT OF EXCAVATION SECTIONS 1 AND 2 (FOR REFERENCE ONLY)	11/9/2023
R-SOE302.00	SUPPORT OF EXCAVATION SECTIONS 3 AND 4 (FOR REFERENCE ONLY)	11/9/2023
R-SOE303.00	SUPPORT OF EXCAVATION SECTIONS 5 AND 6 (FOR REFERENCE ONLY)	11/9/2023
R-SOE304.00	SUPPORT OF EXCAVATION SECTIONS 5 AND 6 (FOR REFERENCE ONLY)	11/9/2023
R-SOE305.00	SUPPORT OF EXCAVATION SECTIONS 5 AND 6 (FOR REFERENCE ONLY)	11/9/2023
R-SOE401.00	SUPPORT OF EXCAVATION DETAILS (FOR REFERENCE ONLY)	11/9/2023
R-SOE402.00	SUPPORT OF EXCAVATION DETAILS (FOR REFERENCE ONLY)	11/9/2023

Technico: _____ AT

ELLI NY Design _____

11/09/23

LLW NO. 093937

A126.00	SLAB EDGE - UPPER ROOF PLAN AND ROOF BULKHEADS	11/9/2023
A130.00	DIMENSION CELLAR FLOOR PLAN	11/9/2023
A131.00	DIMENSION FIRST FLOOR PLAN	11/9/2023
A132.00	DIMENSION SECOND FLOOR PLAN	11/9/2023
A133.00	DIMENSION THIRD FLOOR PLAN	11/9/2023
A134.00	DIMENSION FOURTH FLOOR PLAN	11/9/2023
A201.00	NORTH ELEVATION	11/9/2023
A202.00	SOUTH ELEVATION	11/9/2023
A203.00	WEST ELEVATION	11/9/2023
A204.00	EAST ELEVATION	11/9/2023
A205.00	ROOF BULKHEAD ELEVATIONS	11/9/2023
A206.00	ENLARGED ELEVATIONS - 1	11/9/2023
A207.00	ENLARGED ELEVATIONS - 2	11/9/2023
A208.00	ENLARGED ELEVATIONS - 3	11/9/2023
A209.00	BUILDING SECTIONS - 1	11/9/2023
A210.00	BUILDING SECTIONS - 2	11/9/2023
A211.00	BUILDING SECTIONS - 3	11/9/2023
A301.00	WALL SECTIONS	11/9/2023
A302.00	WALL SECTIONS	11/9/2023
A303.00	WALL SECTIONS	11/9/2023
A311.00	EXTERIOR WALL DETAILS - 1	11/9/2023
A312.00	EXTERIOR WALL DETAILS - 2	11/9/2023
A313.00	EXTERIOR WALL DETAILS - 3	11/9/2023
A314.00	EXTERIOR WALL DETAILS - FOUNDATION	11/9/2023
A321.00	MISC. DETAILS	11/9/2023
A330.00	COLUMN ENCLOSURE DETAILS	11/9/2023
A401.00	CELLAR FLOOR CORRIDOR PLAN & ELEVATIONS	11/9/2023
A402.00	LOBBY PLAN & ELEVATIONS	11/9/2023
A403.00	CAFETERIA PLAN & ELEVATIONS	11/9/2023
A404.00	FIRST FLOOR CORRIDOR PLAN & ELEVATIONS	11/9/2023
A405.00	SECOND FLOOR CORRIDOR PLAN & ELEVATIONS - 1	11/9/2023
A406.00	SECOND FLOOR CORRIDOR PLAN & ELEVATIONS - 2	11/9/2023
A407.00	THIRD FLOOR CORRIDOR PLAN & ELEVATIONS - 1	11/9/2023
A408.00	THIRD FLOOR CORRIDOR PLAN & ELEVATIONS - 2	11/9/2023
A409.00	FOURTH FLOOR CORRIDOR PLAN & ELEVATIONS - 1	11/9/2023
A410.00	FOURTH FLOOR CORRIDOR PLAN & ELEVATIONS - 2	11/9/2023
A413.00	DINING DETAILS	11/9/2023
A421.00	ROOF DETAILS - 1	11/9/2023
A422.00	ROOF DETAILS - 2	11/9/2023
A423.00	ROOF DETAILS - 3	11/9/2023
A424.00	ROOF DETAILS - 4	11/9/2023
A425.00	ROOF DUNNAGE ENLARGED PLANS	11/9/2023
A501.00	STAIR "A" PLANS AND SECTIONS	11/9/2023
A502.00	STAIR "A" SECTIONS	11/9/2023
A503.00	STAIR "B" PLANS AND SECTIONS	11/9/2023

Technico: _____ AT

ELLI NY Design_____

11/09/23

LLW NO. 093937

A504.00	STAIR "B" SECTIONS	11/9/2023
A505.00	STAIR "C" PLANS AND SECTIONS	11/9/2023
A506.00	STAIR "C" SECTIONS	11/9/2023
A507.00	STAIR DETAILS - 1	11/9/2023
A508.00	STAIR DETAILS - 2	11/9/2023
A509.00	STAIR DETAILS - 3	11/9/2023
A510.00	ELEVATOR LAYOUTS	11/9/2023
A511.00	ELEVATOR CABS, ENTRANCES, FIXTURES	11/9/2023
A512.00	WHEELCHAIR LIFT LAYOUTS	11/9/2023
A513.00	EMR ENLARGED PLAN, SECTION, AND ELEV SUMP PIT	11/9/2023
A520.00	ENLARGED RAMP PLANS AND SECTIONS	11/9/2023
A601.00	TOILET MOUNTING HEIGHTS & DETAILS	11/9/2023
A602.00	TOILET ROOM PLANS - FIRST FLOOR	11/9/2023
A603.00	TOILET ROOM PLANS - SECOND FLOOR	11/9/2023
A604.00	TOILET ROOM PLANS - THIRD FLOOR	11/9/2023
A605.00	TOILET ROOM PLANS - FOURTH FLOOR	11/9/2023
A606.00	SINGLE USE TOILET ROOM PLANS - 1	11/9/2023
A607.00	SINGLE USE TOILET ROOM PLANS - 2	11/9/2023
A608.00	SINGLE USE TOILET ROOM PLANS - 3	11/9/2023
A701.00	INTERIOR PARTITION DETAILS	11/9/2023
A702.00	INTERIOR PARTITION DETAILS	11/9/2023
A703.00	FIRESTOPPING DETAILS	11/9/2023
A710.00	INTERIOR DETAILS - 1	11/9/2023
A711.00	MILLWORK DETAILS - 1	11/9/2023
A712.00	MILLWORK DETAILS - 2	11/9/2023
A713.00	MILLWORK DETAILS - 3	11/9/2023
A714.00	MILLWORK DETAILS - 4	11/9/2023
A716.00	CASEWORK DETAILS - 1	11/9/2023
A717.00	CASEWORK DETAILS - 2	11/9/2023
A721.00	LOCKER DETAILS	11/9/2023
A732.00	DISPLAY CABINET & DISPLAY BOARD DETAILS	11/9/2023
A733.00	TACKBOARD & MARKERBOARD DETAILS	11/9/2023
A740.00	GYMATORIUM DETAILS - 1	11/9/2023
A741.00	GYMATORIUM DETAILS - 2	11/9/2023
A750.00	SCIENCE LAB DETAILS - 1	11/9/2023
A751.00	SCIENCE LAB DETAILS - 2	11/9/2023
A752.00	SCIENCE LAB DETAILS - 3	11/9/2023
A801.00	REFLECTED CEILING PLAN - CELLAR FLOOR PLAN	11/9/2023
A802.00	REFLECTED CEILING PLAN - FIRST FLOOR PLAN	11/9/2023
A803.00	REFLECTED CEILING PLAN - SECOND FLOOR PLAN	11/9/2023
A804.00	REFLECTED CEILING PLAN - THIRD FLOOR PLAN	11/9/2023
A805.00	REFLECTED CEILING PLAN - FOURTH FLOOR PLAN	11/9/2023
A806.00	REFLECTED CEILING PLAN - ROOF & STAIR BULKHEADS	11/9/2023
A810.00	CEILING AND SOFFIT DETAILS - 1	11/9/2023
A811.00	CEILING AND SOFFIT DETAILS - 2	11/9/2023

Technico: AT ELLI NY Design

11/09/23

LLW NO. 093937

FF316.00	FURNITURE PLAN -108A, 108G- KITCHEN STAFF LOCKER ROOMS	11/9/2023
FF317.00	FURNITURE PLAN -108H- DIETICIAN OFFICE	11/9/2023
FF318.00	FURNITURE PLAN - 106 -DINING	11/9/2023
FF319.00	INTERIOR ELEVATIONS -106 - DINING	11/9/2023
FF320.00	FURNITURE PLAN - 104 - GROUND EQUIP. STORAGE	11/9/2023
FF321.00	FURNITURE PLAN - 102 -LIBRARY	11/9/2023
FF322.00	FURNITURE PLAN - 208 -SPED	11/9/2023
FF323.00	FURNITURE PLAN - 210 GUIDANCE WAITING	11/9/2023
FF324.00	FURNITURE PLAN - 210C,210D - GUIDANCE SUITE	11/9/2023
FF325.00	FURNITURE PLANS - 210A,210B -GUIDANCE SUITE	11/9/2023
FF326.00	FURNITURE PLAN - 220 - ART ROOM	11/9/2023
FF327.00	FURNITURE PLAN - 204 - SPEECH THERAPY	11/9/2023
FF328.00	FURNITURE PLANS - 302, 304 - SCIENCE LAB AND PREP ROOM	11/9/2023
FF329.00	FURNITURE PLAN - 306 SPED	11/9/2023
FF330.00	FURNITURE PLAN - 322 MUSIC ROOM	11/9/2023
FF331.00	FURNITURE PLANS - 322A, 322B, 322C - PRACTICE AND INSTRUMENT STORAGE ROOMS	11/9/2023
FF332.00	FURNITURE PLAN - 328 - SUPERVISORY	11/9/2023
FF333.00	FURNITURE PLAN -326 - READING ROOM	11/9/2023
FF334.00	FURNITURE PLAN - 401 - EXERCISE ROOM	11/9/2023
FF335.00	FURNITURE PLANS - 403,410 - LOCKER ROOMS	11/9/2023
FF336.00	FURNITURE PLAN - 407 -GYMATORIUM	11/9/2023
FF337.00	INTERIOR ELEVATIONS - 407, 407C - GYMATORIUM	11/9/2023
FF338.00	INTERIOR ELEVATIONS - 407 - GYMATORIUM	11/9/2023
FF339.00	FURNITURE PLANS - 407B,407A - HEALTH OFFICE AND GYM STORAGE	11/9/2023
FF340.00	FURNITURE PLANS - 210W,310 - BOOK STORAGE AND STORAGE	11/9/2023
FF341.00	FURNITURE PLANS - 204, 412 - MDF, IDF	11/9/2023

ENVIRONMENTAL

DWG. NO.	TITLE	DATE
H200.00	SUB-SLAB DEPRESSURIZATION SYSTEM AND GAS VAPOR BARRIER SYMBOLS, ABBREVIATIONS AND NOTES	11/9/2023
H201.00	SUB-SLAB DEPRESSURIZATION SYSTEM AND GAS VAPOR BARRIER PLAN	11/9/2023
H202.00	SUB-SLAB DEPRESSURIZATION SYSTEM RISER PLANS	11/9/2023
H203.00	SUB-SLAB DEPRESSURIZATION SYSTEM RISER AND ROOF PLANS AND DETAILS	11/9/2023
H204.00	SUB-SLAB DEPRESSURIZATION SYSTEM TYPICAL DETAILS	11/9/2023
H205.00	SUB-SLAB DEPRESSURIZATION SYSTEM EQUIPMENT AND INSTRUMENTATION DETAILS	11/9/2023
H206.00	GAS VAPOR BARRIER TYPICAL DETAILS	11/9/2023
H207.00	GAS VAPOR BARRIER SECTION DETAILS I	11/9/2023
H208.00	GAS VAPOR BARRIER SECTION DETAILS II	11/9/2023

Technico: _____ AT

ELLI NY Design _____

11/09/23

LLW NO. 093937

A946.00	FOOD SERVICE ELECTRICAL PLAN - 1	11/9/2023
A947.00	FOOD SERVICE ELECTRICAL PLAN - 2	11/9/2023
A948.00	FOOD SERVICE SPECIAL CONDITIONS PLAN - 1	11/9/2023
A949.00	FOOD SERVICE SPECIAL CONDITIONS PLAN - 2	11/9/2023
A950.00	FOOD SERVICE REFRIGERANT PIPING PLAN	11/9/2023
A951.00	FOOD SERVICE DETAILS - 1	11/9/2023
A952.00	FOOD SERVICE DETAILS - 2	11/9/2023
A953.00	FOOD SERVICE DETAILS - 3	11/9/2023
FF101.00	FURNITURE PLAN - CELLAR	11/9/2023
FF102.00	FURNITURE PLAN - FIRST FLOOR	11/9/2023
FF103.00	FURNITURE PLAN - SECOND FLOOR	11/9/2023
FF104.00	FURNITURE PLAN - THIRD FLOOR	11/9/2023
FF105.00	FURNITURE PLAN - FOURTH FLOOR	11/9/2023
FF201.00	FURNITURE PLAN - 201 - CLASSROOM 1	11/9/2023
FF202.00	FURNITURE PLAN - 203 - CLASSROOM 2	11/9/2023
FF203.00	FURNITURE PLANS - 205 - CLASSROOM 3	11/9/2023
FF204.00	FURNITURE PLAN - 207 -CLASSROOM 4	11/9/2023
FF205.00	FURNITURE PLANS - 211 - CLASSROOM 5	11/9/2023
FF206.00	FURNITURE PLAN - 206 - CLASSROOM 6	11/9/2023
FF207.00	FURNITURE PLAN - 202 - CLASSROOM 7	11/9/2023
FF208.00	FURNITURE PLAN - 222- CLASSROOM 8	11/9/2023
FF209.00	FURNITURE PLAN -301 - CLASSROOM 9	11/9/2023
FF210.00	FURNITURE PLAN -303- CLASSROOM 10	11/9/2023
FF211.00	FURNITURE PLAN - 305 - CLASSROOM- 11	11/9/2023
FF212.00	FURNITURE PLAN - 307- CLASSROOM 12	11/9/2023
FF213.00	FURNITURE PLAN - 311 - CLASSROOM 13	11/9/2023
FF214.00	FURNITURE PLAN - 308 - CLASSROOM 14	11/9/2023
FF215.00	FURNITURE PLAN - 324 - CLASSROOM 15	11/9/2023
FF301.00	FURNITURE PLAN - C03A,C03 - GENERAL SUPPLY	11/9/2023
FF302.00	FURNITURE PLAN - C07,C13 - CUSTODIAL LOCKER	11/9/2023
FF303.00	FURNITURE PLAN -C11 - VAULT	11/9/2023
FF304.00	FURNITURE PLAN - C09 - CUSTODIAL OFFICE	11/9/2023
FF305.00	FURNITURE PLAN - C14- SCHOOL SAFETY OFFICE	11/9/2023
FF306.00	FURNITURE PLAN - C08 - UNISEX TOILET AND SHOWER	11/9/2023
FF307.00	FURNITURE PLAN - C06- CUSTODIAL WORKSHOP	11/9/2023
FF308.00	FURNITURE PLAN - C02- TEACHER'S AIDE'S WORK RM	11/9/2023
FF309.00	FURNITURE PLAN -100- LOBBY	11/9/2023
FF310.00	FURNITURE PLAN - 101,101A - GENERAL OFFICE AND RECORDS ROOM	11/9/2023
FF311.00	FURNITURE PLAN - 103- PRINCIPAL'S OFFICE	11/9/2023
FF312.00	FURNITURE PLAN - 107- MEDICAL SUITE	11/9/2023
FF313.00	FURNITURE PLAN - 107 - MEDICAL SUITE	11/9/2023
FF314.00	FURNITURE PLAN - 109,117 - PARENT/COMMUNITY AND STAFF DINING	11/9/2023
FF315.00	FURNITURE PLAN -119- REFUSE AND RECYCLING	11/9/2023

Technico: _____ AT

ELLI NY Design_____

11/09/23

LLW NO. 093937

H209.00	GAS VAPOR BARRIER SECTION DETAILS III	11/9/2023

REFERENCE

DWG. NO.	TITLE	DATE
R001.00	ZONE OF PUBLIC PROTECTION PLAN FOR (REFERENCE ONLY)	11/9/2023
R002.00	ZONE OF PUBLIC PROTECTION SECTIONS	11/9/2023
R003.00	ADA REF. FIXTURES & BLDG. ELEMENTS CLR REQS - 1	11/9/2023
R004.00	ADA REF. FIXTURES & BLDG. ELEMENTS CLR REQS - 2	11/9/2023

FOUNDATION

DWG. NO.	TITLE	DATE
FO001.00	FOUNDATION ABBREVIATIONS & SHEET LIST	11/9/2023
FO002.00	GENERAL FOUNDATION NOTES I	11/9/2023
FO003.00	GENERAL FOUNDATION NOTES II & FOUNDATION SPECIAL INSPECTIONS	11/9/2023
FO101.00	CELLAR FOUNDATION PLAN	11/9/2023
FO102.00	FIRST FLOOR FOUNDATION PLAN	11/9/2023
FO103.00	MTA FOUNDATION PLAN	11/9/2023
FO201.00	CELLAR WALL SECTIONS I	11/9/2023
FO202.00	CELLAR WALL SECTIONS II	11/9/2023
FO203.00	FOUNDATION SECTIONS	11/9/2023
FO211.00	FOUNDATION PIT SECTIONS	11/9/2023
FO221.00	MAT FOOTING PART PLANS I	11/9/2023
FO222.00	MAT FOOTING PART PLANS II	11/9/2023
FO251.00	SECTIONS THRU EXISTING FOOTING	11/9/2023
FO261.00	MTA FOUNDATION SECTIONS	11/9/2023
FO301.00	PIER/PEDESTAL & FOOTING SCHEDULES	11/9/2023
FO401.00	TYPICAL REBAR DETAILS	11/9/2023
FO411.00	TYPICAL SLAB ON GRADE DETAILS I	11/9/2023
FO412.00	TYPICAL SLAB ON GRADE DETAILS II	11/9/2023
FO413.00	TYPICAL SLAB ON GRADE DETAILS III	11/9/2023
FO421.00	TYPICAL FOUNDATION DETAILS I	11/9/2023
FO422.00	TYPICAL FOUNDATION DETAILS II	11/9/2023

STRUCTURAL

DWG. NO.	TITLE	DATE
S001.00	STRUCTURAL ABBREVIATIONS & SHEET LIST	11/9/2023
S002.00	GENERAL STRUCTURAL NOTES I	11/9/2023

Technico: _____ AT

ELLI NY Design _____

11/09/23

LLW NO. 093937

S003.00	GENERAL STRUCTURAL NOTES II	11/9/2023
S004.00	GENERAL STRUCTURAL NOTES III	11/9/2023
S005.00	GENERAL STRUCTURAL NOTES IV & SPECIAL INSPECTIONS	11/9/2023
S006.00	LOAD MAPS I	11/9/2023
S007.00	LOAD MAPS II	11/9/2023
S101.00	CELLAR FRAMING PLAN	11/9/2023
S102.00	FIRST FLOOR FRAMING PLAN	11/9/2023
S103.00	SECOND FLOOR FRAMING PLAN	11/9/2023
S104.00	THIRD FLOOR FRAMING PLAN	11/9/2023
S105.00	FOURTH FLOOR FRAMING PLAN	11/9/2023
S106.00	LOWER ROOF FRAMING PLAN	11/9/2023
S107.00	UPPER ROOF FRAMING PLAN	11/9/2023
S108.00	PENTHOUSE ROOF & BH ROOF FRAMING PART PLANS	11/9/2023
S109.00	DUNNAGE FRAMING PART PLANS	11/9/2023
S111.00	FIRST FLOOR REINFORCING PLAN	11/9/2023
S112.00	SECOND FLOOR REINFORCING PLAN	11/9/2023
S113.00	THIRD FLOOR REINFORCING PLAN	11/9/2023
S114.00	FOURTH FLOOR REINFORCING PLAN	11/9/2023
S115.00	LOWER ROOF REINFORCING PLAN	11/9/2023
S201.00	FULL BUILDING SECTIONS I	11/9/2023
S202.00	FULL BUILDING SECTIONS II	11/9/2023
S211.00	MOMENT FRAME ELEVATIONS & CONNECTION DETAILS	11/9/2023
S221.00	EMERGENCY GENERATOR DUNNAGE SECTIONS	11/9/2023
S301.00	CONCRETE COLUMN SCHEDULE	11/9/2023
S302.00	STEEL COLUMN SCHEDULE	11/9/2023
S303.00	TYPICAL CONCRETE COLUMN DETAILS	11/9/2023
S351.00	SHEAR WALL ELEVATIONS I	11/9/2023
S352.00	SHEAR WALL ELEVATIONS II	11/9/2023
S353.00	SHEAR WALL ELEVATIONS III	11/9/2023
S354.00	SHEAR WALL ELEVATIONS IV	11/9/2023
S355.00	TYPICAL SHEAR WALL DETAILS	11/9/2023
S361.00	SHEAR WALL PART PLANS I	11/9/2023
S362.00	SHEAR WALL PART PLANS II	11/9/2023
S363.00	SHEAR WALL PART PLANS III	11/9/2023
S401.00	TYPICAL SUPERSTRUCTURE CONCRETE DETAILS I	11/9/2023
S402.00	TYPICAL SUPERSTRUCTURE CONCRETE DETAILS II	11/9/2023
S403.00	TYPICAL SUPERSTRUCTURE CONCRETE DETAILS III	11/9/2023
S404.00	TYPICAL SUPERSTRUCTURE CONCRETE DETAILS IV	11/9/2023
S405.00	TYPICAL SUPERSTRUCTURE CONCRETE DETAILS V	11/9/2023
S406.00	TYPICAL SUPERSTRUCTURE CONCRETE DETAILS VI	11/9/2023
S407.00	TYPICAL SUPERSTRUCTURE CONCRETE DETAILS VII	11/9/2023
S408.00	TYPICAL SUPERSTRUCTURE CONCRETE DETAILS VIII	11/9/2023
S411.00	TYPICAL SUPERSTRUCTURE STEEL DETAILS I	11/9/2023
S412.00	TYPICAL SUPERSTRUCTURE STEEL DETAILS II	11/9/2023
S413.00	TYPICAL SUPERSTRUCTURE STEEL DETAILS III	11/9/2023

Technico: _____ AT

ELLI NY Design _____

11/09/23

LLW NO. 093937

S414.00	TYPICAL SUPERSTRUCTURE STEEL DETAILS IV	11/9/2023
S415.00	TYPICAL SUPERSTRUCTURE STEEL DETAILS V	11/9/2023
S421.00	TYPICAL SUPERSTRUCTURE STEEL DECK DETAILS I	11/9/2023
S422.00	TYPICAL SUPERSTRUCTURE STEEL DECK DETAILS II	11/9/2023
S423.00	TYPICAL SUPERSTRUCTURE STEEL DECK DETAILS III	11/9/2023
S431.00	TYP SUPERSTRUCTURE STEEL TO CONCRETE DETAILS I	11/9/2023
S432.00	TYP SUPERSTRUCTURE STEEL TO CONCRETE DETAILS II	11/9/2023
S433.00	TYP SUPERSTRUCTURE STEEL TO CONCRETE DETAILS III	11/9/2023
S441.00	MISCELANEOUS STEEL DETAILS	11/9/2023
S451.00	TYPICAL SUPERSTRUCTURE CMU DETAILS I	11/9/2023
S452.00	TYPICAL SUPERSTRUCTURE CMU DETAILS II	11/9/2023
S601.00	NON-TYPICAL STRUCTURAL DETAILS	11/9/2023
S701.00	TYPICAL CAST-IN-PLACE CONCRETE STAIR DETAILS I	11/9/2023
S702.00	TYPICAL CAST-IN-PLACE CONCRETE STAIR DETAILS II	11/9/2023

HVAC

DWG. NO.	TITLE	DATE
M001.00	HVAC NOTES, SYMBOLS, ANDABBREVIATIONS	11/9/2023
M002.00	HVAC SCHEDULE - SHEET NO. 1	11/9/2023
M003.00	HVAC SCHEDULE - SHEET NO. 2	11/9/2023
M004.00	HVAC SCHEDULE - SHEET NO. 3	11/9/2023
M005.00	HVAC SCHEDULE - SHEET NO. 4	11/9/2023
M006.00	VENTILATION ANALYSIS	11/9/2023
M100.00	CELLAR HVAC PLAN	11/9/2023
M101.00	FIRST FLOOR HVAC PLAN	11/9/2023
M102.00	SECOND FLOOR HVAC PLAN	11/9/2023
M103.00	THIRD FLOOR HVAC PLAN	11/9/2023
M104.00	FOURTH FLOOR HVAC PLAN	11/9/2023
M105.00	LOWER ROOF HVAC PLAN	11/9/2023
M106.00	UPPER ROOF HVAC PLAN	11/9/2023
M201.00	FUEL TANK ROOM ENLARGED PLANS AND SECTIONS	11/9/2023
M202.00	HVAC SECTIONS-01	11/9/2023
M203.00	HVAC SECTIONS-02	11/9/2023
M301.00	AIR RISER DIAGRAM - SHEET NO. 1	11/9/2023
M302.00	AIR RISER DIAGRAM - SHEET NO. 2	11/9/2023
M303.00	AIR RISER DIAGRAM - SHEET NO. 3	11/9/2023
M304.00	POST FIRE SMOKE PURGE DAMPER LIST	11/9/2023
M401.00	HVAC CONTROLS - SHEET NO. 1	11/9/2023
M402.00	HVAC CONTROLS - SHEET NO. 2	11/9/2023
M403.00	HVAC CONTROLS - SHEET NO. 3	11/9/2023
M404.00	HVAC CONTROLS - SHEET NO. 4	11/9/2023
M405.00	HVAC CONTROLS - SHEET NO. 5	11/9/2023

Technico: _____ AT

ELLI NY Design _____

11/09/23

LLW NO. 093937

M406.00	HVAC CONTROLS - SHEET NO. 6	11/9/2023
M407.00	HVAC CONTROLS - SHEET NO. 7	11/9/2023
M408.00	HVAC CONTROLS - SHEET NO. 8	11/9/2023
M409.00	HVAC NETWORK RISER - SHEET NO. 1	11/9/2023
M410.00	HVAC NETWORK RISER - SHEET NO. 2	11/9/2023
M411.00	HVAC CONTROLS - SHEET NO. 9	11/9/2023
M412.00	FUEL OIL SYSTEM NOTES AND DETAILS	11/9/2023
M413.00	EMERGENCY DIESEL OIL SCHEMATIC FLOW DIAGRAM	11/9/2023
M501.00	HVAC DETAILS - SHEET NO. 1	11/9/2023
M502.00	HVAC DETAILS - SHEET NO. 2	11/9/2023
M503.00	HVAC DETAILS - SHEET NO. 3	11/9/2023
M504.00	HVAC DETAILS - SHEET NO. 4	11/9/2023

ELECTRICAL

DWG. NO.	TITLE	DATE
E001.00	GENERAL NOTES, ABBREVIATIONS, AND ELECTRICAL SYMBOLS LIST 1	11/9/2023
E002.00	GENERAL NOTES, ABBREVIATIONS, AND ELECTRICAL SYMBOLS LIST 2	11/9/2023
E003.00	ELECTRICAL SITE & SERVICE PLAN	11/9/2023
E004.00	ELECTRICAL GROUNDING SYSTEM RISER DIAGRAM	11/9/2023
E005.00	LIGHTNING PROTECTION SYSTEM PLAN	11/9/2023
E101.00	CELLAR -ELECTRICAL LIGHTING PLAN	11/9/2023
E102.00	FIRST FLOOR -ELECTRICAL LIGHTING PLAN	11/9/2023
E103.00	SECOND FLOOR -ELECTRICAL LIGHTING PLAN	11/9/2023
E104.00	THIRD FLOOR -ELECTRICAL LIGHTING PLAN	11/9/2023
E105.00	FOURTH FLOOR -ELECTRICAL LIGHTING PLAN	11/9/2023
E106.00	ROOF -ELECTRICAL LIGHTING PLAN	11/9/2023
E107.00	EXTERIOR AND ROOF LIGHTING SITE PLAN	11/9/2023
E201.00	CELLAR -ELECTRICAL POWER PLAN	11/9/2023
E202.00	FIRST FLOOR - ELECTRICAL POWER PLAN	11/9/2023
E203.00	SECOND FLOOR -ELECTRICAL POWER PLAN	11/9/2023
E204.00	THIRD FLOOR -ELECTRICAL POWER PLAN	11/9/2023
E205.00	FOURTH FLOOR -ELECTRICAL POWER PLAN	11/9/2023
E206.00	ROOF - ELECTRICAL POWER PLAN	11/9/2023
E207.00	UPPER ROOF -ELECTRICAL POWER PLAN	11/9/2023
E301.00	CELLAR -ELECTRICAL LOW VOLTAGE SYSTEM PLAN	11/9/2023
E302.00	FIRST FLOOR -ELECTRICAL LOW VOLTAGE SYSTEM PLAN	11/9/2023
E303.00	SECOND FLOOR -ELECTRICAL LOW VOLTAGE SYSTEM PLAN	11/9/2023
E304.00	THIRD FLOOR -ELECTRICAL LOW VOLTAGE SYSTEM PLAN	11/9/2023
E305.00	FOURTH FLOOR - ELECTRICAL LOW VOLTAGE SYSTEM PLAN	11/9/2023
E306.00	ROOF - ELECTRICAL LOW VOLTAGE SYSTEM PLAN	11/9/2023

Technico: _____ AT

ELLI NY Design _____

11/09/23

LLW NO. 093937

E401.00	ELECTRICAL PART PLAN -SHEET 1	11/9/2023
E402.00	ELECTRICAL PART PLAN - SHEET 2	11/9/2023
E403.00	KITCHEN PART PLAN	11/9/2023
E404.00	ELECTRICAL PART PLAN - SHEET 3	11/9/2023
E405.00	ELECTRICAL THEATRICAL LIGHTING - PART PLAN	11/9/2023
E406.00	CAFETERIA INDUCTION LOOP PLAN	11/9/2023
E501.00	POWER ONE LINE DIAGRAM	11/9/2023
E502.00	EMERGENCY POWER ONE LINE DIAGRAM	11/9/2023
E503.00	POWER RISER DIAGRAM	11/9/2023
E504.00	DATA SYSTEM, BACNET AND VIDEO INTERCOM SYSTEM RISER DIAGRAM	11/9/2023
E505.00	VOICE SYSTEM RISER DIAGRAM	11/9/2023
E506.00	PUBLIC ADDRESS & CLOCK SYSTEM RISER	11/9/2023
E507.00	AUXILIARY SYSTEM AND AREA OF RESCUE INTERCOM SYSTEM RISER DIAGRAM	11/9/2023
E508.00	INTRUSION ALARM SYSTEM RISER DIAGRAM	11/9/2023
E509.00	IPDVS SYSTEM RISER DIAGRAM	11/9/2023
E510.00	PUBLIC ADDRESS & CLOCK SYSTEM, AND VIDEO INTERCOM SYSTEM DETAILS	11/9/2023
E601.00	LIGHTING FIXTURE SCHEDULE	11/9/2023
E602.00	PANEL SCHEDULES - SHEET 1	11/9/2023
E603.00	PANEL SCHEDULES - SHEET 2	11/9/2023
E604.00	PANEL SCHEDULES - SHEET 3	11/9/2023
E605.00	PANEL SCHEDULES - SHEET 4	11/9/2023
E606.00	PANEL SCHEDULES - SHEET 5	11/9/2023
E701.00	ELECTRICAL DETAILS - SHEET 1	11/9/2023
E702.00	ELECTRICAL DETAILS - SHEET 2	11/9/2023
E703.00	ELECTRICAL DETAILS - SHEET 3	11/9/2023
E704.00	ELECTRICAL DETAILS - SHEET 4	11/9/2023
E705.00	ELECTRICAL DETAILS - SHEET 5	11/9/2023
E706.00	ELECTRICAL DETAILS - SHEET 6	11/9/2023
E707.00	ELECTRICAL DETAILS - SHEET 7	11/9/2023
E708.00	ELECTRICAL DETAILS - SHEET 8	11/9/2023
E709.00	ELECTRICAL DETAILS - SHEET 9	11/9/2023
E710.00	ELECTRICAL DETAILS - SHEET 10	11/9/2023
E711.00	ELECTRICAL DETAILS - SHEET 11	11/9/2023
E712.00	ELECTRICAL DETAILS - SHEET 12	11/9/2023

PLUMBING

DWG. NO.	TITLE	DATE
P001.00	PLUMBING NOTES, SYMBOL LIST & ABBREVIATIONS	11/9/2023
P002.00	PLUMBING SCHEDULES - SHEET No.1	11/9/2023

Technico: _____ AT

ELLI NY Design_____

11/09/23

LLW NO. 093937

P003.00	PLUMBING SCHEDULES - SHEET No.2	11/9/2023
P020.00	PLUMBING SITE PLAN	11/9/2023
P101.00	PLUMBING UNDERGROUND CELLAR PLAN	11/9/2023
P102.00	PLUMBING CELLAR ABOVE GROUND	11/9/2023
P103.00	PLUMBING FIRST FLOOR PLAN	11/9/2023
P104.00	PLUMBING SECOND FLOOR PLAN	11/9/2023
P105.00	PLUMBING THIRD FLOOR PLAN	11/9/2023
P106.00	PLUMBING FOURTH FLOOR PLAN	11/9/2023
P107.00	PLUMBING LOWER ROOF PLAN	11/9/2023
P108.00	PLUMBING UPPER ROOF PLAN	11/9/2023
P201.00	PLUMBING KITCHEN PART PLANS	11/9/2023
P202.00	PLUMBING PART PLANS – SHEET No.1	11/9/2023
P203.00	PLUMBING PART PLANS – SHEET No.2	11/9/2023
P301.00	PLUMBING KITCHEN SANITARY & DOMESTIC WATER RISER DIAGRAMS	11/9/2023
P302.00	PLUMBING KITCHEN EQUIPMENT SCHEDULE	11/9/2023
P303.00	PLUMBING DOMESTIC WATER RISER DIAGRAM #1	11/9/2023
P304.00	PLUMBING DOMESTIC WATER RISER DIAGRAM #2	11/9/2023
P305.00	PLUMBING SANITARY RISER DIAGRAM #1	11/9/2023
P306.00	PLUMBING SANITARY RISER DIAGRAM #2	11/9/2023
P307.00	PLUMBING STORM RISER DIAGRAM	11/9/2023
P401.00	PLUMBING DETAILS - SHEET No.1	11/9/2023
P402.00	PLUMBING DETAILS - SHEET No.2	11/9/2023
P403.00	PLUMBING DETAILS - SHEET No.3	11/9/2023
P404.00	PLUMBING DETAILS - SHEET No.4	11/9/2023

FIRE PROTECTION

DWG. NO.	TITLE	DATE
F001.00	FIRE PROTECTION NOTES, ABBREVIATIONS & SYMBOL LIST	11/9/2023
F002.00	FIRE PROTECTION SCHEDULES	11/9/2023
F020.00	FIRE PROTECTION SITE PLAN	11/9/2023
F101.00	FIRE PROTECTION CELLAR FLOOR PLAN	11/9/2023
F102.00	FIRE PROTECTION FIRST FLOOR PLAN	11/9/2023
F103.00	FIRE PROTECTION SECOND FLOOR PLAN	11/9/2023
F104.00	FIRE PROTECTION THIRD FLOOR PLAN	11/9/2023
F105.00	FIRE PROTECTION FOURTH FLOOR PLAN	11/9/2023
F106.00	FIRE PROTECTION LOWER ROOF PLAN	11/9/2023
F107.00	FIRE PROTECTION UPPER ROOF PLAN	11/9/2023
F301.00	SPRINKLER AND STANDPIPE RISER DIAGRAM	11/9/2023
F401.00	FIRE PROTECTION DETAILS - SHEET NO. 1	11/9/2023
F402.00	FIRE PROTECTION DETAILS - SHEET NO. 2	11/9/2023

Technico: AT ELLI NY Design

11/09/23

LLW NO. 093937

FIRE ALARM

DWG. NO.	TITLE	DATE
FA001.00	FIRE ALARM NOTES, ABBREVIATIONS, AND SYMBOLS LIST	11/9/2023
FA101.00	CELLAR - FIRE ALARM SYSTEM PLAN	11/9/2023
FA102.00	FIRST FLOOR - FIRE ALARM SYSTEM PLAN	11/9/2023
FA103.00	SECOND FLOOR -FIRE ALARM SYSTEM PLAN	11/9/2023
FA104.00	THIRD FLOOR - FIRE ALARM SYSTEM PLAN	11/9/2023
FA105.00	FOURTH FLOOR - FIRE ALARM SYSTEM PLAN	11/9/2023
FA106.00	ROOF - FIRE ALARM SYSTEM PLAN	11/9/2023
FA201.00	FIRE ALARM SYSTEM RISER DIAGRAM - SHEET 1	11/9/2023
FA202.00	FIRE ALARM SYSTEM RISER DIAGRAM - SHEET 2	11/9/2023
FA401.00	FIRE ALARM DETAILS	11/9/2023

END OF LIST OF DRAWINGS

* * *

Technico: _____ AT

ELLI NY Design_____

ADDENDA

ADDENDUM #1 – Issued June 10, 2024
ADDENDUM #2 – Issued June 11, 2024

PHASING EXHIBIT

Technico: _____ AT

ELLI NY Design_____

PHASING EXHIBIT
IS 82 @ 6303 14th Avenue (Brooklyn)
New 4-Story Intermediate School
Solicitation #: SCA24-026447-1
LLW No: 093937

The following phasing plan shall apply to the SPECIFICATION & DRAWINGS for the subject project:

1) All work prior to school occupancy may be performed during normal working hours. All work subsequent to school occupancy shall be performed after normal school hours.

2) The Contractor is fully aware that portions of this work will be performed in a school facility operating during times indicated below. The School Construction Authority will cease any construction operations causing excessive noise, dust, or similar disruptions during hours in which they are allowed to work and school is in session.

3) Normal school hours are:
- *7:00AM to 3:00PM* Monday through Friday- School Year.
- *8:00AM to 1:00PM* Saturday- School Year.
- *8:00AM to 2:30PM* Monday through Friday- Summer School (July & August).
- *8:00AM to 2:30PM* Saturday- Summer School (July & August).

4) After-school activities hours are:
- *3:00PM to 6:00PM* Monday through Friday- School Year.
- *1:00PM to 6:00PM* Saturday-School Year.
- *2:30PM to 6:00PM* Monday through Friday-Summer School (July & August).
- *2:30PM to 6:00PM* Saturday- Summer School (July & August).

5) After School Occupancy, the Contractor shall take all precautions necessary to ensure that the construction operation will in no way interrupt or otherwise affect the activities of the school.

6) After School Occupancy, the SCA, in conjunction with Principal*(s)*, will issue to the Contractor a list of consecutive (and or non-consecutive) days during which no work may proceed. The Contractor will not be allowed to perform any work on these days. The Contractor's bid and work schedule shall account for twenty (20) lost production days.

7) The contractor shall provide one (1) uniformed security guard to be posted at the job site (for 24 hours/per day for weekdays, weekends, and holidays). Security services shall be provided starting thirty (30) consecutive calendar days from the start date indicated by the Notice to Proceed (NTP) letter, until the new building is occupied by the Department of Education (DOE) in September of the year TCO is achieved. After the new building is occupied by DOE, the contractor shall provide one (1) uniformed security guard during working hours until the Construction Contract Final Completion is achieved.

8) After School Occupancy, no deliveries, crane, or hoisting activities will be permitted during normal school hours.

9) After School Occupancy, all hot work, and potable water disinfection shall be done when the building is vacant.

Technico: _____ AT

ELLI NY Design_____

PHASING EXHIBIT
IS 82 @ 6303 14th Avenue (Brooklyn)
New 4-Story Intermediate School
Solicitation #: SCA24-026447-1
LLW No: 093937

10) No parking by construction personnel shall be allowed on the site.

11) After School Occupancy, the location of waste containers, field offices, dedicated stair for construction, and staging areas shall be coordinated with the Custodian and the SCA.

12) After School Occupancy, no storage space or toilet facilities will be available for construction personnel inside the school.

13) The contractor shall perform all necessary coordination, scheduling, and work with utility companies to provide all temporary and permanent service.

14) The contractor shall be responsible for the location and protection of all overhead and underground utilities at the site during all phases of work.

15) All work shall be performed from within the property line of this project. No entry onto adjacent properties will be provided at any time. No license agreements will be in place nor will any license agreements be obtained by the SCA to conduct the work.

16) The contractor shall provide notification to the SCA of all work to be performed on or near the property line with an adjoining or adjacent property ten (10) business days prior to the start of the work.

17) The MDF and IDF rooms shall be ready for all work designated as "by others" ninety (90) consecutive calendar days prior to the TCO. This work shall include, but not be limited to all wires, cables, conduit racks, panels, mounting boards, cable trays and the climate control system within all these rooms. Contractor shall complete the installation and provide an approved final cable testing report before the work is considered complete. Contractor will be assessed liquidated damages in the amount of five hundred dollars ($500.00) for each and every continuous calendar day that the above duration is not achieved. These damages are in addition to all other liquidated damages under subject contract.

18) The IPDVS shall be ready for all work designated as "by others" thirty (30) consecutive calendar days prior to the TCO. This work shall include, but not be limited to all wires, cables, conduit racks, panels, mounting boards, cable trays and cable testing. Contractor shall complete the installation and provide an approved final cable testing report before the work is considered complete. Contractor will be assessed liquidated damages in the amount of two thousand dollars ($2,000.00) for each and every continuous calendar day that the above duration is not achieved. These damages are in addition to all other liquidated damages under subject contract.

19) Within twenty (20) consecutive calendar days from the start date indicated by the Notice to Proceed (NTP) the contractor and their Filing Representative shall attend a meeting with SCA to review the permit requirements.

20) The contractor shall provide the SCA Chief Project Officer with all permit waiver requests prior to submission to BCC for approval.

Technico AT

ELLI NY Design

PHASING EXHIBIT
IS 82 @ 6303 14th Avenue (Brooklyn)
New 4-Story Intermediate School
Solicitation #: SCA24-026447-1
LLW No: 093937

21) Unless otherwise indicated in the project specifications, within 120 consecutive calendar days from the start date indicated by the Notice to Proceed (NTP) the Contractor shall submit all submittals in accordance with the contract documents for the following items:

- HVAC Units & associated equipment's
- Windows & Storefront
- Rainscreen panel system
- Elevators
- Solar Panels
- Electric Generator & Fuel storge
- Electrical Switchgears

22) To avoid possible conflict of interest, the contractor shall not engage any firms, including, but not limited to architect, engineer, and expeditor, who has worked or is currently working for the SCA or any SCA sub-consultant on this project unless it has been approved by the SCA project officer in writing.

23) The contractor may have no onsite access for any activities until 180 continuous calendar days (ccds) from the start date indicated by the Notice to Proceed (NTP). The Contractor shall incorporate all General Condition cost for the 180 ccds. The SCA reserves the right to grant site access for purposes of surveying the site and/or start of contract work to the Contractor prior to the 180 ccds. Any or all of the 180 ccds (if not used) shall be shifted to the period prior to Phase 1 TCO as activity "site access shift" on the Contract Schedule. This activity shall be logically restrained by those items that require to proceed with TCO.

24) The contractor shall be obligated to execute a Con Edison Developer Agreement that is substantially similar to the Sample Developer's Agreement attached at the end of this Phasing Exhibit, either simultaneously with or following contract execution.

25) There will be no licensing agreement obtained for the adjoining property/properties. The Contractor is referred to drawing R001 "Zone of Public Protection Plan". In addition to all requirements of the New York City Building Code, the SCA Site Safety manual and the contract documents the Contractor shall include in their bid all cost as detailed on the "Zone of Public Protection Plan" drawing R001 with the required EQ filing for alternate means of protection. The use of parapet clamps is allowed without the EQ filing. Contractor shall submit the design of parapet clamps with NYS PE signature and seal for SCA Safety Unit's approval.

Technico: _____ AT

ELLI NY Design _____

PHASING EXHIBIT
IS 82 @ 6303 14th Avenue (Brooklyn)
New 4-Story Intermediate School
Solicitation #: SCA24-026447-1
LLW No: 093937

PROJECT PHASING
Work shall be executed in accordance with the following phases:

Phase 0 - Early Demo
Phase I - New Building Occupancy with TCO Phase II- Contract Completion

Phase I – New Building Occupancy with TCO

1) Work within this phase includes but is not limited to construction of the new building, including completion of all site work, general construction, HVAC, plumbing, electrical, fire protection, life safety systems, with only punch list work remaining. At the completion of this phase, the contractor will be responsible to obtain a Temporary Certificate of Occupancy (TCO) from the Department of Buildings for the New Building. This phase cannot be declared complete until the TCO is obtained.

2) Work indicated in Phase I including obtaining the TCO shall be completed within 730 consecutive calendar days (ccds) from the start date indicated by the Notice to Proceed (NTP). **Additional liquidated damages shall be assessed in the amount of Five Thousand ($5,000) Dollars for each continuous calendar day that the contractor does not meet the completion date as indicated above.** These liquidated damages are in addition to all other liquidated damages under subject contract.

Phase II – Contract Completion

1) Complete all remaining work to obtain substantial completion.

2) Phase II work shall be completed within remaining contract duration.

Technico: AT

ELLI NY Design

ELLI NY DESIGN

50-01 Metropolitan Ave, Ridgewood, NY
Tel: 718-418-9002 | Fax. 718-418-4629
www.ellicorp.com | info@ellicorp.com

M/WBE CERTIFIED
NYC Small Business Services
THE PORT AUTHORITY OF NEW YORK & NEW JERSEY
SCA School Construction Authority

PROJECT: P.S. 082K	DATE: 03/19/2025
TO: RAMESH KALIRANGASWAMY	COMPANY: **TECHNICO CONSTRUCTION SERVICES, INC.**

DATE SENT	TITLE	DESCRIPTION
03/19/2025	SUBCONTRACT	Mark-ups & comments to the Exhibit A – Scope of Work

Submittal type: SD: Shop Drawings PD: Product Data SA: Sample C: Contract Signed CF: Compliance Forms
Review Action Codes: APP: Approved AAN: Approved as Noted CR: Correct & Resubmit NAT: No Action Taken REJ: Rejected

Section #	Page #	Description
Exhibit A – Scope of Work	17	Specified Centerpile for Clean ups.
EXHIBIT A – SCOPE OF WORK	18	**ADDED ITEMS WITHIN OUR SPECIFICATION SECTIONS FOR CLEAR SCOPE ITEMS.**
	18	**ADDED LIST OF EXCLUSIONS AS PER OUR B&F PROPOSAL.**

AWI

An Equal Opportunity Employer

New York & New Jersey Minority Supplier Development Council